INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 121 -1
TABULATION OF BIDS
ENGINEER™S ESTIMATE: $ 4,258,856.36 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -25742-B COUNTIES : BARTHOLOMEW
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 10/31/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $ 4,292,450.76 100.0000%
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  NEW ROAD CONSTRUCTION
I | |
0001 105-06845 LUMP |  36500.00000 36500.00] |
CONSTRUCTION ENGINEERING I I |
0002 105-07039 18.000 MOS | 2000.00000 36000.00] |
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, HMA I I |
0004 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0005 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0006 110-01001 LUMP | 210000.00000 210000.00]| |
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  50000.00000 50000.00] |
CLEARING RIGHT OF WAY I I |
0008 202-02240 870.000 m2 | 9.00000 7830.00] |
PAVEMENT REMOVAL I I |
0009 202-02241 76.000 m I 26.50000 2014.00] |
GUARDRAIL, REMOVE I I |
0010 203-02000 25012.000 m3 | 16.75000 418951.00] |
EXCAVATION, COMMON I I |
0011 205-06931 70.000 Mg | 50.00000 3500.00] |
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0012 205-06933 11.000 EACH | 69.00000 759.00] |
TEMPORARY DITCH INLET PROTECTION I I |
0013 205-06936 17.600 Mg | 50.00000 880.00] |
| | |

TEMPORARY SEDIMENT TRAP



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 121 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,258,856.36 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -25742-B COUNTIES : BARTHOLOMEW
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0014 205-06937 3106.000 m I 4.30000 13355.80] |
TEMPORARY SILT FENCE I I |
0015 206-91765 246.500 m2 | 220.00000 54230.00] |
SHEET PILING, STEEL, S 14.3 I I |
0016 207-08262 31368.000 m2 | 5.10000 159976.80] |
SUBGRADE TREATMENT, TYPE I I I |
0017 211-07454 4162.200 m3 | 26.00000 108217.20] |
STRUCTURE BACKFILL I I |
0018 301-07448 2369.000 Mg | 20.00000 47380.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0019 302-07455 33.300 m3 | 14500000 4828 .50 |
DENSE GRADED SUBBASE I I |
0020 306-08043 1245.000 m2 | 4.90000 6100.50] |
MILLING, TRANSITION I I |
0022 401-07333 2361.000 Mg | 84_00000 198324 .00 |
QC/QA-HMA, 2, 76, SURFACE, 9.5 mm I I |
0023 401-07402 3771.000 Mg | 78.00000 294138.00] |
QC/QA-HMA, 2, 76, INTERMEDIATE, 19.0 mm | I |
0025 401-07417 13436.000 Mg | 70.50000 947238.00] |
QC/QA-HMA, 2, 76, BASE, 25.0 MM I I |
0026 401-07430 1089.000 Mg | 71.00000 77319.00] |
QC/QA-HMA, 5, 76, INTERMEDIATE, 0G25.0 | | |
mm | | |
0027 402-07433 138.000 Mg | 87.00000 12006.00] |
HMA SURFACE, TYPE B I I |
0028 402-07441 414.000 Mg | 71.00000 29394.00] |
HMA BASE, TYPE B I I |
0029 406-05520 23.600 Mg | 325.00000 7670.00] |
ASPHALT FOR TACK COAT I I |
0030 601-01522 2.000 EACH | 1800.00000 3600.00] |
GUARDRAIL TRANSITION TYPE TGB I I |
0031 601-06242 1.000 EACH |  14700.00000 14700.00] |
IMPACT ATTENUATOR, R2, Wi, TL-2 I I |
0032 601-94689 2.000 EACH | 2850.00000 5700.00] |
GUARDRAIL END TREATMENT, 0S I I |
0033 601-99105 22.860 m I 69.00000 1577.34] |
GUARDRAIL, W BEAM, 1.905 m SPACING I I |
0034 602-06729 9.000 EACH | 8.50000 76.50] |
| | |

BARRIER DELINEATOR



FERTILIZER

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 121 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,258,856.36 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -25742-B COUNTIES : BARTHOLOMEW
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0035 604-06070 3871.600 m2 | 35.90000 138990.44] |
SIDEWALK, CONCRETE I I |
0036 604-07483 378.000 Mg | 87.00000 32886.00] |
HMA FOR SIDEWALK I I |
0037 604-07897 58.320 m2 | 160.00000 9331.20] |
CURB RAMP, CONCRETE, C I I |
0038 604-07899 4.320 m2 | 160.00000 691.20] |
CURB RAMP, CONCRETE, E I I |
0039 604-07900 25.850 m2 | 160.00000 4136.00] |
CURB RAMP, CONCRETE, F I I |
0040 604-07901 145.610 m2 | 160.00000 23297.60] |
CURB RAMP, CONCRETE, G I I |
0041 604-07903 32.540 m2 | 160.00000 5206.40] |
CURB RAMP, CONCRETE, K I I |
0042 605-06145 6.000 m I 200.00000 1200.00] |
CURB AND GUTTER, B, CONCRETE I I |
0043 605-06150 2884.000 m I 68.00000 196112.00] |
CURB AND GUTTER, C, CONCRETE I I |
0044 609-06259 221.700 m2 | 110.00000 24387.00] |
REINFORCED CONCRETE BRIDGE APPROACH, I I |
300 mm I | |
0045 610-07486 1122.000 Mg | 97.00000 108834.00] |
HMA FOR APPROACHES, TYPE A I I |
0046 610-07712 477.900 m2 | 4200000 20071.80] |
PCCP FOR APPROACHES, 150 mm I I |
0047 611-06497 5.000 EACH | 130.00000 650.00] |
MAILBOX ASSEMBLY, SINGLE I I |
0048 611-06498 1.000 EACH | 195.00000 195.00] |
MAILBOX ASSEMBLY, DOUBLE I I |
0049 616-02320 1552.300 m2 | 1.25000 1940.38] |
GEOTEXTILES I I |
0050 616-06405 273.000 Mg | 27.00000 7371.00] |
RIPRAP, REVETMENT I I |
0051 621-01004 3.000 EACH | 525.00000 1575.00] |
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0052 621-01371 73.200 kg | 7.55000 552.66] |
SEED MIXTURE, LEGUME, 2 I | |
0053 621-06545 4.400 Mg | 350.00000 1540.00] |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 121 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,258,856.36 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -25742-B COUNTIES : BARTHOLOMEW
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0054 621-06554 706.400 kg | 5.25000 3708.60] |
SEED MIXTURE, U I I |
0055 621-06557 823.500 kg | 4.90000 4035.15| |
SEED MIXTURE, T I I |
0056 621-06565 44.700 Mg | 390.00000 17433.00] |
MULCHING MATERIAL I I |
0057 621-06567 268.800 kL | 1.05000 282.24] |
WATER I I |
0058 621-06575 14842.000 m2 | 2.80000 41557.60] |
SODDING, NURSERY I I |
0059 702-51015 57.600 m3 | 500.00000 28800.00] |
CONCRETE, B, FOOTINGS I I |
0060 702-90915 44.800 m3 | 1025.00000 45920.00] |
CONCRETE, A I I |
0061 703-51030 6067.000 kg | 2.10000 12740.70] |
REINFORCING STEEL I I |
0062 703-51032 5618.000 kg | 2.25000 12640.50] |
REINFORCING STEEL, EPOXY COATED I I |
0063 706-06343 8.504 m I 660.00000 5612.64] |
RAILING, PS-2 I I |
0064 706-06354 2.000 EACH | 2700.00000 5400.00] |
CONCRETE BRIDGE RAILING TRANSITION, I | I
TPS-2 I I |
0065 706-51020 121.200 m3 | 450.00000 54540.00] |
CONCRETE, C, RAILING I I |
0066 709-51821 LUMP | 1960.00000 1960.00] |
SURFACE SEAL I I |
0067 715-02246 2.000 EACH | 1650.00000 3300.00] |
PIPE END SECTION, 1200 mm I I |
0068 715-05024 121.300 m I 153.00000 18558.90] |
PIPE, TYPE 2, CIRCULAR, 900 mm I I |
0069 715-05048 851.900 m I 9.50000 8093.05| |
PIPE, TYPE 4, CIRCULAR, 150 mm I I |
0070 715-05053 83.000 m I 4625000 3838.75] |
PIPE, UNDERDRAIN OUTLET, 150 mm I I |
0071 715-05119 60.500 m I 63.00000 3811.50] |
PIPE, TYPE 1, CIRCULAR, 375 mm I I |
0072 715-05123 29.500 m I 103.00000 3038.50] |
| | |

PIPE, TYPE 1, CIRCULAR, 600 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 121 -5
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 4,258,856.36 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -25742-B COUNTIES : BARTHOLOMEW
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0073 715-05128 122.500 m I 193.00000 23642.50] |
PIPE, TYPE 1, CIRCULAR, 1200 mm I I |
0074 715-05148 304.000 m I 53.00000 16112.00] |
PIPE, TYPE 2, CIRCULAR, 250 mm I I |
0075 715-05149 648.000 m I 58.00000 37584.00] |
PIPE, TYPE 2, CIRCULAR, 300 mm I I |
0076 715-05151 391.400 m I 63.00000 24658.20] |
PIPE, TYPE 2, CIRCULAR, 375 mm I I |
0077 715-05152 160.500 m I 73.00000 11716.50] |
PIPE, TYPE 2, CIRCULAR, 450 mm I I |
0078 715-05153 101.400 m I 93.00000 9430.20] |
PIPE, TYPE 2, CIRCULAR, 525 mm I I |
0079 715-05154 198.800 m I 103.00000 20476.40] |
PIPE, TYPE 2, CIRCULAR, 600 mm I I |
0080 715-05156 487.600 m I 123.00000 59974 .80 |
PIPE, TYPE 2, CIRCULAR, 750 mm I I |
0081 715-05173 10.500 m I 103.00000 1081.50] |
PIPE, TYPE 3, CIRCULAR, 600 mm I I |
0082 715-05186 11.500 m I 193.00000 2219.50] |
PIPE, TYPE 3, CIRCULAR, 1200 mm I I |
0083 715-06004 1.000 EACH | 1400.00000 1400.00] |
CONCRETE ANCHOR, 1200 mm I | |
0084 715-07317 1.000 EACH | 12500.00000 12500.00] |
CHECK VALVE , 965 mm I I |
0085 715-26735 2.000 EACH |  10000.00000 20000.00] |
GRATED BOX END SECTION, Il, 4:1, 1200 m | | |
0086 715-46000 1.000 EACH | 280.00000 280.00] |
PIPE END SECTION, 300 mm I I |
0087 715-46005 3.000 EACH | 310.00000 930.00] |
PIPE END SECTION, 375 mm I | |
0088 715-46010 1.000 EACH | 340.00000 340.00] |
PIPE END SECTION, 450 mm I I |
0089 715-46020 3.000 EACH | 410.00000 1230.00] |
PIPE END SECTION, 600 mm I | |
0090 715-90325 1.000 EACH | 285.00000 285.00] |
PIPE END SECTION, 250 mm I I |
0091 715-97687 1.000 EACH | 4000.00000 4000.00]| |
GRATED BOX END SECTION, I, 4:1, 600 mm | | |
0092 718-06531 8.000 EACH | 535.00000 4280.00] |
| | |

OUTLET PROTECTOR, 3



MODULAR BLOCK WALL

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 121 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,258,856.36 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -25742-B COUNTIES : BARTHOLOMEW
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0093 718-52610 237.400 m3 | 63.00000 14956.20] |
AGGREGATE FOR UNDERDRAINS I I |
0094 718-99153 2086.900 m2 | 2.00000 4173.80]| |
GEOTEXTILES FOR UNDERDRAIN I I |
0095 720-04721 1.000 EACH | 3300.00000 3300.00] |
MANHOLE, K I I |
0096 720-04815 1.000 EACH | 3500.00000 3500.00] |
DRYWELL , TEMPORARY I I |
0097 720-08241 3.000 EACH | 3900.00000 11700.00] |
MANHOLE, K15, MODIFIED I I |
0098 720-44000 6.000 EACH | 450.00000 2700.00] |
CASTING, ADJUST TO GRADE I I |
0099 720-45030 6.000 EACH | 1300.00000 7800.00] |
INLET, E7 I I |
0100 720-45035 3.000 EACH | 1300.00000 3900.00] |
INLET, F7 I I |
0101 720-45041 6.000 EACH | 2200.00000 13200.00] |
INLET, H5 I I |
0102 720-45275 1.000 EACH | 1400.00000 1400.00] |
PIPE CATCH BASIN, 600 mm I I |
0103 720-45410 4.000 EACH | 1700.00000 6800.00] |
MANHOLE, C4 I | |
0104 720-93411 9.000 EACH | 3000.00000 27000.00] |
INLET, C15, MODIFIED I I |
0105 720-95422 4.000 EACH | 2400.00000 9600.00]| |
MANHOLE, J4 I | |
0106 720-97865 1.000 EACH | 2900.00000 2900.00] |
MANHOLE, C2, MODIFIED I I |
0107 720-98174 14.000 EACH | 2100.00000 29400.00] |
INLET, B15 I | |
0108 720-98555 53.000 EACH | 2100.00000 111300.00] |
INLET, C15 I I |
0109 731-08252 315.900 m I 21.50000 6791.85] |
LEVELING PAD I | |
0110 731-93946 175.400 m2 | 150.00000 26310.00] |
WALL ERECTION , MODULAR BLOCK WALL I I |
0111 732-07653 50.900 Mg | 17.00000 865.30] |
COARSE AGGREGATE, NO. 8 I | |
0112 732-08419 175.400 m2 | 120.00000 21048.00] |
| | |



TRANSVERSE MARKINGS, THERMOPLASTIC,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 121 -7
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,258,856.36 ROUTE :
CALL ORDER : 121 CONTRACT ID : R -25742-B COUNTIES : BARTHOLOMEW
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1C ) | )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0113 801-04308 4.000 EACH | 475.00000 1900.00] |
ROAD CLOSURE SIGN ASSEMBLY I I |
0114 801-06207 1050.000 m I 3.30000 3465.00]| |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
100 mm , WHITE I | |
0115 801-06207 6305.000 m I 3.30000 20806.50] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
100 mm , YELLOW I I |
0116 801-06218 83.300 m I 20.50000 1707.65] |
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
REMOVABLE, 600 mm , STOP LINE I I |
0117 801-06625 43.000 EACH | 94_00000 4042 .00 |
DETOUR ROUTE MARKER ASSEMBLY I | |
0118 801-06640 38.000 EACH | 295.00000 11210.00] |
CONSTRUCTION SIGN, A I I |
0119 801-06710 260.000 DAY | 13.75000 3575.00] |
FLASHING ARROW SIGN I | |
0120 801-06775 LUMP |  49000.00000 49000.00] |
MAINTAINING TRAFFIC I I |
0121 801-07118 21.600 m I 36.90000 797.04] |
BARRICADE, 111-A I | |
0122 801-07119 46.800 m I 4650000 2176.20] |
BARRICADE, 111-B I I |
0123 802-05701 56.950 m I 4200000 2391.90] |
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I | |
0124 802-07127 1.665 m2 | 240.00000 399.60] |
SIGN, DOUBLE FACED, SHEET, ENCAPSULATED | I |
LENS, WITH LEGEND, 2.54 mm I I |
0125 802-76025 8.426 m2 | 153.00000 1289.18] |
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 2.03 mm THICKNESS I I |
0126 802-76035 0.563 m2 | 330.00000 185.79] |
SIGN, SHEET, ENCAPSULATED LENS WITH I | |
LEGEND 2.54 mm THICKNESS I I |
0127 802-76045 6.750 m2 | 175.00000 1181.25] |
SIGN, SHEET ENCAPSULATED LENS WITH I I |
LEGEND, 3.18 mm THICKNESS , DOUBLE FACED| | |
0128 808-02066 361.000 m I 4.15000 1498.15| |
| | |
I I |

SOLID WHITE CROSSHATCH LINE, 150 mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 121 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 4,258,856.36 ROUTE :
CALL ORDER 121 CONTRACT ID : R -25742-B COUNTIES : BARTHOLOMEW
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 1( ) 1C )
IMILESTONE CONTRACTORS, L.P. | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0129 808-06701 426.000 m | 1.20000 511.20] |
LINE, THERMOPLASTIC, BROKEN, WHITE, | | |
100mm | | |
0130 808-06703 3807.000 m | 1.20000 4568.40] |
LINE, THERMOPLASTIC, SOLID, WHITE, 100m | | |
0131 808-75051 22.000 m | 8.75000 192.50] |
LINE, PREFORMED PLASTIC, SOLID, WHITE, | | |
100 mm | | |
0132 808-75054 186.000 m | 8.75000 1627.50] |
LINE, PREFORMED PLASTIC, SOLID, YELLOW, | | |
100 mm | | |
0133 808-75059 46.000 m | 8.75000 402.50] |
LINE, PREFORMED PLASTIC, BROKEN, WHITE, | | |
100 mm | | |
0134 808-75245 3604.000 m | 1.20000 4324.80] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
100mm | | |
0135 808-75278 46.000 m | 8.30000 381.80] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | |
SOLID, YELLOW, CROSSHATCH LINE, 300 mm | | |
0136 808-75297 131.000 m | 16.60000 2174.60] |
TRANSVERSE MARKINGS, THERMOPLASTIC, | | I
STOP LINE, 600 mm | | |
0137 808-75320 17.000 EACH | 100.00000 1700.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, LANE INDICATION ARROW | | |
0138 808-75325 9.000 EACH | 150.00000 1350.00] |
PAVEMENT MESSAGE MARKINGS, | | |
THERMOPLASTIC, WORD (ONLY) | | |
0139 808-92027 418.000 m | 5.50000 2299.00] |
LINE, THERMOPLASTIC, SOLID, YELLOW, | | |
200mm | | |
SECTION TOTALS | $ 4,292,450.76] $ | $
------------------------------------------ S
CONTRACT TOTALS | $ 4,292,450.76] $ | $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 151 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,206,605 ROUTE : 26
CALL ORDER : 151 CONTRACT ID : IR-28381-A COUNTIES : TIPPECANOE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 09/30/08 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
OTHERS
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1917625 MILESTONE CONTRACTORS, L.P. $  11,335,878.49 100.0000%
2 35-0918397 RIETH RILEY CONSTRUCTION $  15,114,399.29 133.3324%
IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  INTERSECTION IMPROVEMENT
I | |
0001 105-06845 LUMP | 120000.00000 120000.00] 289341 .26000 289341.26]
CONSTRUCTION ENGINEERING I I |
0002 105-06899 4.000 EACH | 80.00000 320.00] 110.02000 440._08]|
RADIO I I |
0003 105-07040 30.000 MOS | 2700.00000 81000.00] 3308.93000 99267.90]
FIELD OFFICE, C I | |
0004 105-08520 2.000 EACH | 80.00000 160.00] 110.02000 220.04]
CELLULAR TELEPHONE/RADIO I I |
0005 105-08521 60.000 MOS | 120.00000 7200.00] 71.51000 4290.60]
CELLULAR TELEPHONE/RADIO SERVICE I I |
0006 105-08523 120.000 MOS | 110.00000 13200.00] 71.51000 8581.20]
RADIO SERVICE I I |
0007 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0008 108-01614 LUMP | 9500.00000 9500.00]| 8950.00000 8950.00]
PARTNERING OVERHEAD I I |
0009 109-08441 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, PCCP I I |
0010 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES | | |
0011 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
| | |

QUALITY ADJUSTMENTS, FAILED MATERIALS



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 151 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,206,605 ROUTE : 26
CALL ORDER : 151 CONTRACT ID : IR-28381-A COUNTIES : TIPPECANOE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 l 2 ) 35-0918397 | )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0012 110-01001 LUMP | 566785.00000 566785.00] 1059941 .28000 1059941 .28]
MOBILIZATION AND DEMOBILIZATION I |
0013 201-52370 LUMP | 226715.00000 226715.00| 151272.41000 151272.41]
CLEARING RIGHT OF WAY I I |
0014 202-02240 2443.000 m2 | 14.00000 34202.00] 20.79000 50789.97]
PAVEMENT REMOVAL I I |
0015 202-02241 227.000 m I 8.00000 1816.00] 8.00000 1816.00]
GUARDRAIL, REMOVE I I |
0016 202-02271 30.000 EACH | 920.00000 27600.00] 400.00000 12000.00]
HEADWALL, REMOVE I I |
0017 202-02272 23.000 m I 58.00000 1334.00] 50.00000 1150.00]
PAVED SIDE DITCH, REMOVE I I |
0018 202-02278 831.000 m I 24.00000 19944.00] 29.53000 24539_43]
CURB, CONCRETE, REMOVE I I |
0019 202-03000 LUMP | 750.00000 750.00] 1202.47000 1202.47]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 39SA I | |
0020 202-03000 LUMP | 750.00000 750.00] 1202.47000 1202.47]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 41SA I I |
0021 202-04089 56.000 EACH | 31.00000 1736.00] 51.00000 2856.00]
SIGN, SHEET, REMOVE I | |
0022 202-52710 245.000 m2 | 10.00000 2450.00] 19.02000 4659.90]
SIDEWALK, CONCRETE, REMOVE I I |
0023 202-90747 34.000 m3 | 72.00000 2448_00] 60.00000 2040.00]
RETAINING WALL, REMOVE I | |
0024 202-91385 15.000 EACH | 550.00000 8250.00] 700.00000 10500.00]
INLET, REMOVE I I |
0025 202-91840 363.000 m I 8.00000 2904.00] 8.00000 2904.00]
FENCE, CHAIN LINK, REMOVE I | |
0026 202-93047 4.000 EACH | 700.00000 2800.00] 700.00000 2800.00]
MANHOLE, REMOVE I I |
0027 202-93999 6.000 EACH | 250.00000 1500.00] 530.00000 3180.00]
SIGNAL POLE, REMOVE I | |
0028 202-96133 810.000 m I 56.00000 45360.00] 180.00000 145800.00]|
PIPE, REMOVE I I |
0029 202-99187 25.000 m I 4.00000 100.00] 4.00000 100.00]
FENCE, FARM FIELD, REMOVE I | |
0030 203-02000 57294.000 m3 | 10.50000 601587.00]| 15.00000 859410.00]
| | |

EXCAVATION, COMMON



HMA FOR TEMPORARY PAVEMENT
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—————————————————————————————————————————— -
0031 203-02020 16267.000 m3 | 9.50000 154536.50] 9.00000 146403.00]
EXCAVATION, UNCLASSIFIED I I |
0032 203-02070 1860.000 m3 | 9.00000 16740.00] 27.18000 50554 .80
BORROW I I |
0033 203-51223 43.000 m3 | 34.00000 1462.00] 80.00000 3440.00]
EXCAVATION, WATERWAY I I |
0034 205-06931 522.000 Mg | 32.00000 16704.00] 4500000 23490.00]
TEMPORARY CHECK DAM, REVETMENT RIPRAP | I |
0035 205-06932 221.000 m I 24.00000 5304.00] 28.75000 6353.75]
TEMPORARY CHECK DAM, STRAW BALES I I |
0036 205-06933 17.000 EACH | 66.00000 1122.00] 75.00000 1275.00]
TEMPORARY DITCH INLET PROTECTION I I |
0037 205-06934 18.000 Mg | 390.00000 7020.00] 1155.00000 20790.00]
TEMPORARY MULCHING I I |
0038 205-06937 4545.000 m I 4.50000 20452.50] 4.26000 19361.70]
TEMPORARY SILT FENCE I I |
0039 205-06938 120.000 m I 62.00000 7440.00] 100.00000 12000.00]
TEMPORARY SLOPE DRAIN I I |
0040 207-08263 59083.000 m2 | 8.50000 502205.50] 12.93000 763943.19]
SUBGRADE TREATMENT, TYPE IA I I |
0041 207-08267 5579.000 m2 | 8.00000 44632.00] 10.73000 59862.67]
SUBGRADE TREATMENT, TYPE I11A I | |
0042 211-02050 17722.000 m3 | 26.00000 460772.00] 22.00000 389884.00]
B BORROW I I |
0043 211-07454 7995.000 m3 | 26.00000 207870.00] 22.00000 175890.00]
STRUCTURE BACKFILL I | |
0044 301-07448 5115.000 Mg | 26.00000 132990.00]| 22.45000 114831.75]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0045 302-06464 9327.000 m3 | 64.00000 596928.00] 71.00000 662217.00]
SUBBASE FOR PCCP I | |
0046 303-07449 279.000 Mg | 11.00000 3069.00] 33.77000 9421 .83
COMPACTED AGGREGATE, NO. 73 I I |
0047 304-07783 30.000 Mg | 275.00000 8250.00] 232.66000 6979.80]
HMA PATCHING, TYPE D I | |
0048 306-08042 1416.000 m2 | 8.00000 11328.00] 3.18000 4502.88]
MILLING, SCARIFICATION/PROFILE I I |
0049 306-08043 1554.000 m2 | 9.00000 13986.00] 2.97000 4615.38]
MILLING, TRANSITION I | |
0050 402-07453 2176.000 Mg | 88.00000 191488.00]| 85.51000 186069.76|
| | |
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0051 402-07784 1198.000 Mg | 92.00000 110216.00] 110.97000 132942.06]
HMA SURFACE, TYPE D I I |
0052 402-07785 1563.000 Mg | 74.00000 115662.00]| 72.37000 113114.31]
HMA INTERMEDIATE, TYPE D I I |
0053 402-07786 6065.000 Mg | 50.00000 303250.00] 56.96000 345462.40]
HMA BASE, TYPE D I I |
0054 406-05520 7.800 Mg | 430.00000 3354.00] 350.70000 2735.46|
ASPHALT FOR TACK COAT I I |
0055 501-06266 LUMP | 2000.00000 2000.00]  15000.00000 15000.00]
PROFILOGRAPH, PCCP I I |
0056 501-06323 41450.000 m2 | 48_00000 1989600.00| 75.00000 3108750.00]
QC/QA-PCCP, 300 mm I I |
0057 501-06727 LUMP | 2800.00000 2800.00] 8500.00000 8500.00]
CORING, PCCP I I |
0058 503-05240 8495.000 m I 28.00000 237860.00]| 34.00000 288830.00]
D-1 CONTRACTION JOINT I I |
0059 506-06333 50.000 m2 | 320.00000 16000.00] 300.00000 15000.00]
PCCP PATCHING, FULL DEPTH I I |
0060 506-06334 50.000 m2 | 160.00000 8000.00]| 400.00000 20000.00]
PCCP PATCHING, PARTIAL DEPTH I I |
0061 507-07479 30.000 Mg | 950.00000 28500.00] 425.29000 12758.70]
HMA PARTIAL DEPTH PATCHING I | |
0062 604-07897 10.500 m2 | 450.00000 4725.00] 282.67000 2968.04|
CURB RAMP, CONCRETE, C I I |
0063 604-07901 107.000 m2 | 350.00000 37450.00] 225.28000 24104 .96
CURB RAMP, CONCRETE, G I | |
0064 604-07904 15.000 m2 | 135.00000 2025.00] 197.62000 2964.30]
CURB RAMP, CONCRETE, L I I |
0065 604-91531 5311.000 m2 | 4400000 233684 .00 39.72000 210952.92]
SIDEWALK, CONCRETE, 100 mm | | |
0066 605-06090 4101.000 m I 31.00000 127131.00] 30.00000 123030.00]
CURB, INTEGRAL, CONCRETE I I |
0067 605-06120 83.000 m I 110.00000 9130.00] 82.21000 6823.43|
CURB, CONCRETE I | |
0068 605-06140 429.000 m I 83.00000 35607.00] 71.49000 30669.21]
CURB AND GUTTER, CONCRETE I I |
0069 605-06250 1179.000 m2 | 96.00000 113184.00] 117.00000 137943.00]
CENTER CURB, C, CONCRETE | | |
0070 610-07486 233.000 Mg | 130.00000 30290.00] 214.54000 49987.82|
| | |

HMA FOR APPROACHES, TYPE A
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0071 610-07788 954.000 Mg | 135.00000 128790.00] 164.52000 156952.08]
HMA FOR APPROACHES, TYPE D I I |
0072 610-08446 1021.000 m2 | 45_00000 45945 _00] 80.81000 82507.01]
PCCP FOR APPROACHES, 150 mm I I |
0073 610-08510 4424.000 m2 | 77.00000 340648.00] 80.00000 353920.00]
PCCP FOR APPROACHES, 300 mm I I |
0074 611-06497 28.000 EACH | 140.00000 3920.00] 139.00000 3892.00]
MAILBOX ASSEMBLY, SINGLE I I |
0075 615-06490 201.000 EACH | 130.00000 26130.00] 126.00000 25326.00]
RIGHT OF WAY MARKER I I |
0076 615-06505 5.000 EACH | 1300.00000 6500.00] 695.00000 3475.00]
MONUMENT, B I I |
0077 615-06510 2.000 EACH | 1025.00000 2050.00] 417.00000 834.00]
MONUMENT, C I I |
0078 615-06515 25.000 EACH | 700.00000 17500.00] 95.00000 2375.00]
MONUMENT, D I I |
0079 615-06527 2.000 EACH | 1400.00000 2800.00] 747.00000 1494 _00]
MONUMENT, SECTION CORNER I I |
0080 616-02320 621.000 m2 | 2.00000 1242.00] 3.00000 1863.00]
GEOTEXTILES I I |
0081 616-05688 68.000 Mg | 35.00000 2380.00] 50.00000 3400.00]
RIPRAP, CLASS 1 I | |
0082 616-05689 415.000 Mg | 41.00000 17015.00] 50.00000 20750.00]
RIPRAP, CLASS 2 I I |
0083 616-06451 2.000 Mg | 67.00000 134.00] 120.00000 240.00]
RIPRAP, UNIFORM I | |
0084 621-01004 4.000 EACH | 310.00000 1240.00] 300.00000 1200.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0085 621-02363 46778.000 m2 | 0.23000 10758.94] 0.32000 14968.96]
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0086 621-02770 3131.000 m2 | 1.50000 4696.50]| 1.74000 5447.94|
EROSION CONTROL BLANKET I I |
0087 621-06567 946.700 kL | 1.00000 946.70] 5.00000 4733.50]
WATER I I |
0088 621-06574 49592.000 m2 | 3.50000 173572.00] 3.20000 15869440
SODDING I I |
0089 702-90915 0.400 m3 | 4400.00000 1760.00] 3000.00000 1200.00]
| | |

CONCRETE, A
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------------------------------------------ T T T T LR
0090 714-91847 17.000 m | 1245.00000 21165.00] 2600.00000 44200.00]
CULVERT, PRECAST BOX, REINFORCED | | |
CONCRETE, 1500 mm x 1500 mm | | |
0091 715-04588 6.000 EACH | 913.00000 5478.00] 1600.00000 9600.00]
SAFETY METAL END SECTION, 6:1, MIN. | | |
AREA 0.10 m2 | | |
0092 715-05024 291.700 m | 250.00000 72925.00] 310.00000 90427.00]
PIPE, TYPE 2, CIRCULAR, 900 mm | | |
0093 715-05048 3965.000 m | 10.00000 39650.00] 11.55000 45795.75]
PIPE, TYPE 4, CIRCULAR, 150 mm | | |
0094 715-05149 1024.900 m | 91.00000 93265.90] 205.00000 210104.50]
PIPE, TYPE 2, CIRCULAR, 300 mm | | |
0095 715-05151 891.300 m | 103.00000 91803.90] 215.00000 191629.50]
PIPE, TYPE 2, CIRCULAR, 375 mm | | |
0096 715-05152 782.100 m | 111.00000 86813.10] 225.00000 175972.50]
PIPE, TYPE 2, CIRCULAR, 450 mm | | |
0097 715-05153 5.100 m | 177.00000 902.70] 275.00000 1402.50]
PIPE, TYPE 2, CIRCULAR, 525 mm | | |
0098 715-05154 913.300 m | 154.00000 140648.20] 285.00000 260290.50]
PIPE, TYPE 2, CIRCULAR, 600 mm | | |
0099 715-05156 1108.500 m | 184.00000 203964.00] 300.00000 332550.00]
PIPE, TYPE 2, CIRCULAR, 750 mm | | |
0100 715-05161 198.700 m | 324.00000 64378.80] 575.00000 114252.50]
PIPE, TYPE 2, CIRCULAR, 1200 mm | | |
0101 715-05162 32.300 m | 378.00000 12209.40] 590.00000 19057.00]
PIPE, TYPE 2, CIRCULAR, 1350 mm | | |
0102 715-05168 76.000 m | 96.00000 7296.00] 190.00000 14440.00]
PIPE, TYPE 3, CIRCULAR, 300 mm | | |
0103 715-05169 62.000 m | 107.00000 6634.00] 205.00000 12710.00]
PIPE, TYPE 3, CIRCULAR, 375 mm | | |
0104 715-05361 67.700 m | 228.00000 15435.60] 330.00000 22341.00]
PIPE, TYPE 3, DEFORMED, MIN. AREA 0.10 | | |
m2 I I |
0105 715-06492 1.000 EACH | 2500.00000 2500.00] 5000.00000 5000.00]
CONCRETE ANCHOR, 1350 mm | | |
0106 715-26735 2.000 EACH | 4670.00000 9340.00] 15000.00000 30000.00]
GRATED BOX END SECTION, Il1, 4:1, 1200 m | | |
0107 715-46005 9.000 EACH | 623.00000 5607.00] 1100.00000 9900.00]
I I |

PIPE END SECTION, 375 mm
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—————————————————————————————————————————— -
0108 715-46010 1.000 EACH | 742.00000 742.00] 1200.00000 1200.00]
PIPE END SECTION, 450 mm I I |
0109 715-46030 1.000 EACH | 1200.00000 1200.00] 1350.00000 1350.00]
PIPE END SECTION, 750 mm I I |
0110 715-46040 2.000 EACH | 125600000 2512.00] 1550.00000 3100.00]
PIPE END SECTION, 900 mm I I |
0111 715-46045 8.000 EACH | 92400000 7392.00] 2000.00000 16000.00]
PIPE END SECTION, MIN. AREA .11 m2 I I |
0112 715-94530 34.000 EACH | 840.00000 28560.00] 750.00000 25500.00]
ADJUST WATER VALVE TO GRADE I I |
0113 715-96881 1.000 EACH | 1560.00000 1560.00] 2000.00000 2000.00]
PIPE END SECTION, 1350 mm I I |
0114 716-07635 15.000 m I 4000.00000 60000.00] 4000.00000 60000.00]
PIPE INSTALLATION, TRENCHLESS, 900 mm | I |
0115 718-06532 1000.000 m I 3.50000 3500.00] 3.85000 3850.00]
VIDEO INSPECTION FOR UNDERDRAINS I I |
0116 718-52610 1051.000 m3 | 39.00000 40989.00] 41.81000 43942 .31
AGGREGATE FOR UNDERDRAINS I I |
0117 718-99153 17987.000 m2 | 1.20000 21584.40] 1.38000 2482206
GEOTEXTILES FOR UNDERDRAIN I I |
0118 720-03481 1.000 EACH | 3800.00000 3800.00] 3500.00000 3500.00]
MANHOLE, H4, MODIFIED I | |
0119 720-44000 32.000 EACH | 700.00000 22400.00] 500.00000 16000.00]
CASTING, ADJUST TO GRADE I I |
0120 720-45005 1.000 EACH | 1320.00000 1320.00] 2000.00000 2000.00]
INLET, A2 I | |
0121 720-45045 2.000 EACH | 1400.00000 2800.00] 2200.00000 4400.00]
INLET, J10 I I |
0122 720-45055 3.000 EACH | 2050.00000 6150.00] 2200.00000 6600.00]
INLET, M10 I | |
0123 720-45235 19.000 EACH | 1450.00000 27550.00] 2100.00000 39900.00]
CATCH BASIN, E7 I I |
0124 720-45335 1.000 EACH | 1500.00000 1500.00] 2250.00000 2250.00]
CATCH BASIN, E7, MODIFIED I | |
0125 720-45410 1.000 EACH | 1950.00000 1950.00] 2200.00000 2200.00]
MANHOLE, C4 I I |
0126 720-45605 8.000 m I 1200.00000 9600.00]| 1400.00000 11200.00]
STRUCTURE, MANHOLE, RECONSTRUCT I | |
0127 720-90984 1.000 EACH | 2280.00000 2280.00] 2400.00000 2400.00]
| | |

MANHOLE, C2



TEMPORARY PAVEMENT MARKING, REMOVABLE,
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—————————————————————————————————————————— -
0128 720-91110 2.000 EACH | 4360.00000 8720.00]  12000.00000 24000.00]
MANHOLE, N4 I I |
0129 720-91973 45.000 EACH | 4900.00000 220500.00]| 3800.00000 171000.00]
MANHOLE, H4 I I |
0130 720-93409 55.000 EACH | 1920.00000 105600.00] 3400.00000 187000.00]
INLET, B15, MODIFIED I I |
0131 720-93411 32.000 EACH | 2025.00000 64800.00] 2900.00000 92800.00]
INLET, C15, MODIFIED I I |
0132 720-93501 3.000 EACH | 3840.00000 11520.00] 7800.00000 23400.00]
MANHOLE, L4 I I |
0133 720-94612 5.000 EACH | 4150.00000 20750.00] 5000.00000 25000.00]
MANHOLE, K4 I I |
0134 720-94847 1.000 EACH | 2075.00000 2075.00] 2500.00000 2500.00]
INLET, R13, MODIFIED I I |
0135 720-95335 1.000 EACH | 5700.00000 5700.00] 3500.00000 3500.00]
MANHOLE, M4 I I |
0136 720-97964 1.000 EACH | 9140.00000 9140.00]  30000.00000 30000.00]
MANHOLE, M4, DROP I I |
0137 720-98174 4.000 EACH | 1800.00000 7200.00] 3000.00000 12000.00]
INLET, B15 I I |
0138 720-98555 57.000 EACH | 1900.00000 108300.00] 2900.00000 165300.00]
INLET, C15 I | |
0139 732-07653 428.000 Mg | 26.00000 11128.00] 40.00000 17120.00]
COARSE AGGREGATE, NO. 8 I I |
0140 801-01504 8.000 EACH | 62.00000 496.00] 60.00000 480.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
LANE INDICATION ARROW I I |
0141 801-01505 4.000 EACH | 77.00000 308.00] 75.00000 300.00]
TEMPORARY PAVEMENT MESSAGE MARKINGS, I I |
WORD (ONLY) I | |
0142 801-02595 25.000 EACH | 192.00000 4800.00] 304.00000 7600.00]
CONTROLLER, RESET TIMING I I |
0143 801-04308 12.000 EACH | 580.00000 6960.00] 560.00000 6720.00]
ROAD CLOSURE SIGN ASSEMBLY I | |
0144 801-06198 730.000 DAY | 275.00000 200750.00] 316.84000 231293.20]
PATROLLER I I |
0145 801-06203 14102.000 m I 0.60000 8461.20]| 0.56000 7897.12]
TEMPORARY PAVEMENT MARKING, 100 mm I | |
0146 801-06207 14097.000 m I 4.25000 59912.25| 3.25000 45815.25|
| | |
I I |

100 mm
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0147 801-06211 6.000 EACH | 114.00000 684.00] 110.00000 660.00]
TEMPORARY PAVEMENT MESSAGE MARKING, I I |
REMOVABLE, LANE INDICATION ARROW I I |
0148 801-06212 3.000 EACH | 150.00000 450.00] 145.00000 435_00]
TEMPORARY PAVEMENT MESSAGE MARKING, I | |
REMOVABLE, WORD (ONLY) I I |
0149 801-06216 141.000 m I 6.75000 951.75] 6.50000 916.50]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
600 mm I | |
0150 801-06218 96.000 m I 19.00000 1824.00] 18.45000 1771.20]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | I |
REMOVABLE, 600 mm I I |
0151 801-06469 20.000 m I 7.00000 140.00] 6.95000 139.00]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
200 mm I I |
0152 801-06539 LUMP | 5300.00000 5300.00] 1620.00000 1620.00]
TEMPORARY TRAFFIC SIGNAL INSTALLATION, | | |
MAINTAIN I I |
0153 801-06625 72.000 EACH | 100.00000 7200.00] 98.00000 7056.00]|
DETOUR ROUTE MARKER ASSEMBLY I I |
0154 801-06640 67.000 EACH | 250.00000 16750.00] 245.00000 16415.00]
CONSTRUCTION SIGN, A I | |
0155 801-06645 62.000 EACH | 114.00000 7068.00] 110.00000 6820.00]
CONSTRUCTION SIGN, B I I |
0156 801-06775 LUMP | 286600.00000 286600.00] 582374 .88000 582374 .88]
MAINTAINING TRAFFIC I | |
0157 801-07023 3.000 EACH | 4390.00000 13170.00] 4225.00000 12675.00]
ENERGY ABSORBIBG TERMINAL, CZ, TL-2 I I |
0158 801-07118 468.000 m I 4200000 19656.00] 41.00000 19188.00]
BARRICADE, 111-A I | |
0159 801-07119 54.000 m I 45_00000 2430.00] 44.00000 2376.00]
BARRICADE, 111-B I I |
0160 801-08401 208.600 m I 93.00000 19399.80] 110.02000 22950.17]
TEMPORARY TRAFFIC BARRIER, TYPE 2 I | |
0161 801-09133 8.000 EACH |  15000.00000 120000.00]  14500.00000 116000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0162 801-53072 LUMP |  17600.00000 17600.00]  15200.00000 15200.00]
TEMPORARY TRAFFIC SIGNAL I | |
0163 801-94295 32.000 EACH | 200.00000 6400.00] 416.00000 13312.00]
| | |

SIGNAL HEAD, RELOCATE



PEDESTRIAN SIGNAL HEAD WITH
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0164 802-05701 91.000 m | 34.00000 3094.00] 47 .00000 4277.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | | |
BASE | | |
0165 802-05702 40.000 m | 34.00000 1360.00] 40.00000 1600.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE | | |
0166 802-07057 11.000 m2 | 200.00000 2200.00] 211.00000 2321.00]
SIGN, PANEL, WITH LEGEND | | |
0167 802-07135 8.000 EACH | 1955.00000 15640.00] 1950.00000 15600.00]
CABLE SPAN SIGN STRUCTURE FOUNDATION, I | | |
0168 802-07137 2.000 EACH | 423.00000 846.00] 253.00000 506.00]
WIDE FLANGE SIGN POST SUPPORT | | |
FOUNDATION, VIII | | |
0169 802-76025 20.000 m2 | 180.00000 3600.00] 181.00000 3620.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND, 2.03 mm THICKNESS | | |
0170 802-76035 27.000 m2 | 165.00000 4455_00] 194.00000 5238.00]
SIGN, SHEET, ENCAPSULATED LENS WITH | | |
LEGEND 2.54 mm THICKNESS I | |
0171 802-76045 3.000 m2 | 285.00000 855.00] 205.00000 615.00]
SIGN, SHEET ENCAPSULATED LENS WITH | | |
LEGEND, 3.18 mm THICKNESS | | |
0172 802-76095 205.800 kg | 8.00000 1646.40] 11.40000 2346.12]|
STRUCTURAL STEEL, BREAKAWAY | | |
0173 802-76125 4_.000 EACH | 8500.00000 34000.00] 8700.00000 34800.00]
SPAN OVERHEAD SIGN STRUCTURE, CABLESPAN | | |
0174 805-01816 8.000 EACH | 1025.00000 8200.00] 1900.00000 15200.00]
SIGNAL SUPPORT FOUNDATION, 900 mm X 900 | | |
mm X 2500 mm | | |
0175 805-01842 8.000 EACH | 955.00000 7640.00] 960.00000 7680.00]
HANDHOLE, SIGNAL | | |
0176 805-01844 1764.000 m | 41.00000 72324.00] 50.00000 88200.00]
CONDUIT, STEEL, GALVANIZED, 50 mm, | | |
UNDERGROUND | | |
0177 805-01879 3.000 EACH | 600.00000 1800.00] 408.00000 1224 _00]
SIGNAL SERVICE I | |
0178 805-02152 6.000 EACH | 400.00000 2400.00] 530.00000 3180.00]
| | |
| | |

INTERNATIONAL SYMBOLS, 450mm



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 151 -11
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,206,605 ROUTE : 26
CALL ORDER : 151 CONTRACT ID : IR-28381-A COUNTIES : TIPPECANOE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 | )
IMILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0179 805-02373 340.000 m I 8.00000 2720.00] 11.70000 3978.00]
INTERCONNECT CABLE, FIBER OPTIC I I |
0180 805-78109 2.000 EACH | 9100.00000 18200.00]  10600.00000 21200.00]
CONTROLLER AND CABINET, SECONDARY, MENU | I |
DRIVEN, 8 PHASE | | |
0181 805-78205 15.000 EACH | 490.00000 7350.00] 610.00000 9150.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER, GREEN I I |
0182 805-78215 2.000 EACH | 500.00000 1000.00] 620.00000 1240.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 305 mm RED | I |
AMBER ARROW, GREEN ARROW I I |
0183 805-78230 4.000 EACH | 825.00000 3300.00] 990.00000 3960.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 305 mm RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0184 805-78370 6.000 EACH | 125.00000 750.00] 207.00000 1242_00]
PEDESTRIAN PUSH BUTTON I I |
0185 805-78415 7.000 EACH | 1700.00000 11900.00] 1250.00000 8750.00]
SPAN, CATENARY, AND TETHER I I |
0186 805-78420 91.000 EACH | 31.00000 2821.00] 33.00000 3003.00]
DISCONNECT HANGER I I |
0187 805-78467 41.000 m I 7.50000 307.50] 17.20000 705.20]
SIGNAL CABLE, 3C 8GA. I | |
0188 805-78480 231.000 m I 3.10000 716.10] 6.10000 1409.10]
SIGNAL CABLE, 3C 14GA. I I |
0189 805-78485 611.000 m I 4.70000 2871.70] 7.00000 4277.00]
SIGNAL CABLE, 5C 14GA. | | |
0190 805-78490 613.000 m I 5.30000 3248.90] 7.30000 4474.90]
SIGNAL CABLE, 7C 14GA. I I |
0191 805-78510 4171.000 m I 2.65000 11053.15] 5.50000 22940.50]
SIGNAL CABLE, 2C 16GA., SHIELDED I | |
0192 805-78746 654.000 m I 58.00000 37932.00] 26.00000 17004.00]
PREFORMED LOOP DETECTORS I I |
0193 805-78785 31.000 EACH | 588.00000 18228.00] 780.00000 24180.00]
SIGNAL DETECTOR HOUSING I | |
0194 805-78795 861.000 m I 24.00000 20664.00] 25.00000 21525.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0195 805-78800 28.000 EACH | 338.00000 9464.00| 332.00000 9296.00]
SIGNAL DETECTOR HOUSING INSTALL I | |
0196 805-78925 2.000 EACH | 915.00000 1830.00] 1260.00000 2520.00]
| | |

CONTROLLER CABINET FOUNDATION, P1



INDIANA DEPARTMENT OF TRANSPORTATION : 11/28/06
: 151 -12
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 13,206,605 ROUTE : 26
CALL ORDER : 151 CONTRACT ID : IR-28381-A COUNTIES : TIPPECANOE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 | 2 ) 35-0918397 | )
[MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
------------------------------------------ T T T T LR
0197 805-81060 8.000 EACH | 4150.00000 33200.00] 3800.00000 30400.00]
SIGNAL STRAIN POLE, STEEL, 11.0 m | | |
0198 805-90267 201.000 m | 79.00000 15879.00] 69.00000 13869.00]
CONDUIT, STEEL, GALVANIZED, 75 mm | | |
0199 805-93611 3.000 EACH | 676.00000 2028.00] 1540.00000 4620.00]
MAGNETOMETER DETECTOR | | |
0200 808-01508 11.000 m | 26.00000 286.00] 25.00000 275.00]
LINE, PREFORMED PLASTIC, BROKEN, YELLOW | | |
100 mm, 600 mm LINE, 1200 mm GAP | | |
0201 808-02157 18.000 EACH | 43.00000 774.00] 42.00000 756.00]
PAVEMENT MESSAGE MARKINGS, REMOVE | | |
0202 808-03002 1200.000 m | 2.40000 2880.00] 2.30000 2760.00]
LINE, EPOXY, BROKEN, WHITE, 100 mm | | |
0203 808-03631 2778.000 m | 2.30000 6389.40] 2.20000 6111.60]
LINE, EPOXY, SOLID, WHITE, 100 mm | | |
0204 808-03632 4249.000 m | 2.30000 9772.70] 2.20000 9347.80]
LINE, EPOXY, SOLID, YELLOW, 100 mm | | |
0205 808-04896 284.000 m | 2.40000 681.60] 2.30000 653.20]
LINE, EPOXY, BROKEN, YELLOW, 100 mm | | |
0206 808-06368 185.000 m | 7.00000 1295.00] 6.80000 1258.00]
TRANSVERSE MARKING, REMOVE | | |
0207 808-06618 13.000 m | 26.00000 338.00] 25.00000 325.00]
LINE, PREFORMED PLASTIC, DOTTED, WHITE, | | |
100 mm, 600 mm LINE, 2400 mm GAP | | |
0208 808-06716 12782.000 m | 1.20000 15338.40] 1.18000 15082.76]
LINE, REMOVE | | |
0209 808-06848 90.000 m | 26.00000 2340.00] 25.00000 2250.00]
LINE, EPOXY, DOTTED, WHITE, 100 mm, | | |
600m LINE, 1200 mm GAP | | |
0210 808-07310 186.000 m | 15.00000 2790.00] 14.50000 2697.00]
TRANSVERSE MARKINGS, EPOXY, SOLID, | | |
YELLOW, CROSSHATCH, 300 mm | | |
0211 808-74805 186.000 m | 28.00000 5208.00] 27 .50000 5115.00]
TRANSVERSE MARKINGS, EPOXY, STOP LINE, | | |
600 mm | | |
0212 808-74807 52.000 EACH | 130.00000 6760.00] 125.00000 6500.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | | |
INDICATIONS ARROWS | | |
0213 808-74808 32.000 EACH | 145.00000 4640.00] 140.00000 4480.00]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | | |
I I |

(ONLY)



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 151 -13
TABULATION OF BIDS

CONTRACT TOTALS

ENGINEER®"S ESTIMATE: $ 13,206,605 ROUTE : 26
CALL ORDER : 151 CONTRACT ID : IR-28381-A COUNTIES : TIPPECANOE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 35-1917625 IC 2 ) 35-0918397 1C )
|[MILESTONE CONTRACTORS, L.P. |RIETH RILEY CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e g
0214 808-75996 332.000 EACH | 5.00000 1660.00] 4.70000 1560.40]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | | |
REMOVE I | |
0215 808-75998 332.000 EACH | 23.00000 7636.00] 26.00000 8632.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER | | |
0216 808-94455 653.000 m | 7.50000 4897.50] 7.25000 4734.25]
TRANSVERSE MARKINGS, EPOXY, CROSSWALK, | | |
150 mm | | |
0217 808-98000 735.000 m | 4._.50000 3307.50] 4.40000 3234.00]
LINE, EPOXY, SOLID, YELLOW, 200 mm | |
SECTION TOTALS | $ 11,335,878.49| $ 15,114,399.29| $
------------------------------------------ e g
|

$ 11,335,878.49] $ 15,114,399.29] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 161 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 582,411.91 ROUTE : STATE ROAD 13
CALL ORDER : 161 CONTRACT ID : R -28445-A COUNTIES : ELKHART
LETTING DATE : 11/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 06/07/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1817530 PIONEER ASSOCIATES, INC. $ 483,017.61 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 499,362.43 103.3839%
3 35-0918397 RIETH RILEY CONSTRUCTION $ 519,403.09 107.5330%
4 32-0154474 JCI BRIDGE GROUP INC $ 625,302.79 129.4576%
5  35-1339168 LAPORTE CONSTRUCTION CO $ 806,554.09 166.9823%
IC 1 ) 35-1817530 IC 2 ) 35-1065659 IC 3 ) 35-0918397
IPIONEER ASSOCIATES, INC. |BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  SMALL STRUCTURE REPLACEMENT
I | |
0001 105-06845 LUMP | 4500.00000 4500.00]  15500.00000 15500.00]  23000.00000 23000.00
CONSTRUCTION ENGINEERING I I |
0002 105-07038 2.000 MOS | 3000.00000 6000.00] 1957.32000 3914.64] 1200.00000 2400.00
FIELD OFFICE, A I I |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES I I |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0005 110-01001 LUMP |  24267.00000 24267.00]  24900.00000 24900.00]  21000.00000 21000.00
MOBILIZATION AND DEMOBILIZATION I I |
0006 201-52370 LUMP |  14650.00000 14650.00] 9900.00000 9900.00|  30000.00000 30000.00
CLEARING RIGHT OF WAY I I |
0007 202-02240 213.000 SYS | 14.00000 2982.00] 12.80000 2726.40] 17.50000 3727.50
PAVEMENT REMOVAL I I |
0008 202-02241 520.000 LFT | 3.75000 1950.00] 3.75000 1950.00] 3.75000 1950.00
GUARDRAIL, REMOVE I I |
0009 202-51330 LUMP |  31700.00000 31700.00]  37500.00000 37500.00]  45000.00000 45000.00
PRESENT STRUCTURE, REMOVE I I |
0010 203-02000 812.000 CYS | 22.00000 17864.00] 22.00000 17864.00] 22.00000 17864.00
EXCAVATION, COMMON I I |
0011 203-51223 180.000 CYS | 50.00000 9000.00] 29.00000 5220.00] 22.00000 3960.00
| | |

EXCAVATION, WATERWAY



INDIANA DEPARTMENT OF TRANSPORTATION DATE :

PAGE :

11/28/06
161 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 582,411.91 ROUTE : STATE ROAD 13
CALL ORDER : 161 CONTRACT ID : R -28445-A COUNTIES : ELKHART
LETTING DATE : 11/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1817530 IC 2 ) 35-1065659 IC 3 ) 35-0918397
IPIONEER ASSOCIATES, INC. |BROOKS CONSTRUCTION COMPANY |RIETH RILEY CONSTRUCTION
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0012 205-03371 10.000 CYS | 80.00000 800.00] 150.00000 1500.00] 22.00000 220.00
SEDIMENT, REMOVE I I |
0013 205-06937 1255.000 LFT | 3.25000 4078.75| 1.45000 1819.75] 2.00000 2510.00
TEMPORARY SILT FENCE I I |
0014 206-51220 83.000 CYS | 20.00000 1660.00] 37.00000 3071.00] 22.00000 1826.00
EXCAVATION, WET I I |
0015 207-08263 1667.000 SYS | 14.30000 23838.10] 7.00000 11669.00] 15.00000 25005.00
SUBGRADE TREATMENT, TYPE IA I I |
0016 211-07454 356.000 CYS | 4600000 16376.00] 35.00000 12460.00] 12.00000 4272.00
STRUCTURE BACKFILL I I |
0017 213-04324 712.000 CYS | 80.00000 56960.00] 48.00000 34176.00] 70.00000 49840.00
FLOWABLE FILL I I |
0018 301-07448 420.000 TON | 15.00000 6300.00] 17.50000 7350.00] 20.00000 8400.00
COMPACTED AGGREGATE, NO. 53, BASE I I |
0019 306-08043 534.000 SYS | 8.00000 4272.00] 7.60000 4058.40] 9.00000 4806.00
MILLING, TRANSITION I I |
0020 401-06264 LUMP | 3000.00000 3000.00] 4500.00000 4500.00] 600.00000 600.00
PROFILOGRAPH, HMA I I |
0021 402-07433 291.000 TON | 62.86000 18292.26| 55.00000 16005.00] 53.00000 15423.00
HMA SURFACE, TYPE B I I |
0022 402-07438 250.000 TON | 59.43000 14857.50] 52.00000 13000.00] 52.00000 13000.00
HMA INTERMEDIATE, TYPE B I | |
0023 402-07441 545.000 TON | 52_57000 28650.65] 4600000 25070.00] 50.00000 27250.00
HMA BASE, TYPE B I I |
0024 402-07451 45.000 TON | 92.58000 4166.10] 81.00000 3645.00] 80.00000 3600.00
HMA, TYPE B, WEDGE AND LEVEL I | |
0025 406-05521 2734.000 SYS | 0.06000 164.04] 0.05000 136.70] 0.30000 820.20
ASPHALT FOR TACK COAT I I |
0026 601-06854 2.000 EACH | 262500000 5250.00] 2625.00000 5250.00] 2625.00000 5250.00
GUARDRAIL, W-BEAM, NESTED I | |
0027 601-08433 4.000 EACH | 725.00000 2900.00] 725.00000 2900.00] 725.00000 2900.00
GUARDRAIL END TREATMENT, TYPE 0S, SPARE | I |
PARTS PACKAGE, STAGE 1 I I |
0028 601-94689 4.000 EACH | 2400.00000 9600.00] 4000.00000 16000.00] 2400.00000 9600.00
GUARDRAIL END TREATMENT, 0S I I |
0029 601-99105 331.250 LFT | 15.60000 5167.50] 15.60000 5167.50] 15.60000 5167.50
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0030 610-07486 28.000 TON | 110.86000 3104.08] 97.00000 2716.00] 110.00000 3080.00
| | |

HMA FOR APPROACHES, TYPE A



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 582,411.91

CALL ORDER : 161 CONTRACT ID : R -28445-A
LETTING DATE : 11/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :

ROUTE :
COUNTIES :

STATE ROAD 13
ELKHART

DATE :
PAGE :

11/28/06
161 -3

( 1 ) 35-1817530
P

IC
IONEER ASSOCIATES, INC. IB
I

LINE NO /7 ITEM CODE / ALT

2

) 35-1065659 |
ROOKS CONSTRUCTION COMPANY |
|

3 ) 35-0918397
IETH RILEY CONSTRUCTION

UNIT PRICE

50.

500.

1130.

864.

25.

300.

1600.

105.

62.

60.
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75.

00000

-96000

00000
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00000

AMOUNT

16400.

2000.

395.

888.

302.

1195.

50.

21600.

128000.

840.

1116.

840.

1900.

1152.

1632.

75.

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
—————————————————————————————————————————— -
0031 615-06490 18.000 EACH | 116.00000 2088.00] 116.00000 2088.00]
RIGHT OF WAY MARKER I I |
0032 615-06505 2.000 EACH | 550.00000 1100.00] 550.00000 1100.00]
MONUMENT, B I I |
0033 616-02320 203.000 SYS | 3.00000 609.00] 7.80000 1583.40]
GEOTEXTILES I I |
0034 616-06405 328.000 TON | 32.00000 10496.00] 49_00000 16072.00]
RIPRAP, REVETMENT I I |
0035 621-01004 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0036 621-06545 0.350 TON | 1130.00000 395.50] 1130.00000 395.50]
FERTILIZER I | |
0037 621-06553 149.000 LBS | 5.96000 888.04]| 5.96000 888.04]
SEED MIXTURE, R I I |
0038 621-06565 0.350 TON | 864.00000 302.40] 864.00000 302.40]
MULCHING MATERIAL I | |
0039 621-91859 166.000 LBS | 7.20000 1195.20] 7.20000 1195.20]
SEED MIXTURE, LEGUME I I |
0040 622-52436 2.000 EACH | 25.00000 50.00] 25.00000 50.00]
SIGN, DO NOT MOW OR SPRAY I | |
0041 723-06660 72.000 SYS | 390.00000 28080.00] 472.00000 33984.00]
WINGWALL I I |
0042 723-07262 80.000 LFT | 1300.00000 104000.00]| 1500.00000 120000.00]|
STRUCTURE, PRECAST THREE-SIDED, 168 IN. | I |
X 120 IN. I | |
0043 801-04308 8.000 EACH | 82.82000 662.56] 105.00000 840.00]
ROAD CLOSURE SIGN ASSEMBLY I I |
0044 801-06625 18.000 EACH | 71.69000 1290.42| 62.00000 1116.00]
DETOUR ROUTE MARKER ASSEMBLY I | |
0045 801-06640 14.000 EACH | 78.94000 1105.16] 60.00000 840.00]
CONSTRUCTION SIGN, A I I |
0046 801-06775 LUMP | 4140.00000 4140.00]  20000.00000 20000.00]
MAINTAINING TRAFFIC I | |
0047 801-07118 144.000 LFT | 1.00000 144.00] 8.00000 1152.00]
BARRICADE, 111-A I I |
0048 801-07119 192.000 LFT | 1.25000 240.00] 8.50000 1632.00]
BARRICADE, 111-B I | |
0049 802-91122 1.000 EACH | 75.00000 75.00] 149.00000 149.00]
| | |

SIGN, GROUND MOUNTED, RESET
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ENGINEER"S ESTIMATE: $
CALL ORDER : 161
LETTING DATE : 11/15/06 10:00 AM

582,411.91

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID :
DISTRICT

R -28445-A

: FT. WAYNE DISTRICT

ROUTE :
COUNTIES :

DATE :
PAGE :

11/28/06
161 -4

STATE ROAD 13
ELKHART

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0050 808-06712 4145.000
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0051 808-06713 8290.000
LINE, PAINT, SOLID, WHITE, 4 IN.

0052 808-06714 3000.000
LINE, PAINT, SOLID, YELLOW, 4 IN.

0053 808-75996 150.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER,
REMOVE

0054 808-75998 150.000 EACH
SNOWPLOWABLE RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

LFT

( 1 ) 35-1817530
P

) 35-1065659

( 3 ) 35-0918397
R

IONEER ASSOCIATES, INC. I CONSTRUCTION COMPANY I IETH RILEY CONSTRUCTION
UNIT PRICE AMOUNTI PRICE AMOUNTI UNIT PRICE AMOUN
_______ 001000 a14s]  o.20000  s29.00]  o.1s000 787
0.01000 82.90I 0.20000 1658.00: 0.18000 1492
0.01000 30.00I 0.20000 600.00: 0.19000 570
10.00000 1500.00I 6.10000 915.00: 4.00000 600

I |

1.00000 150.00I 0.01000 l.SOI 10.00000 1500
$ 483,017.61I $ 499,362.43: $ 519,403
________ s ass.oir.ell s 49936243l 8 519,403

T

.55

.20

.00

.00

.00

.09

.09




ENGINEER"S ESTIMATE: $ 582,411.91

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28445-A

: FT. WAYNE DISTRICT

ROUTE :
COUNTIES :

STATE ROAD 13
ELKHART

CALL ORDER  : 161
LETTING DATE : 11/15/06 10:00 AM
SET-ASIDE :
|
LINE NO / ITEM CODE / ALT I
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001  SMALL STRUCTURE REPLACEMENT
0001 105-06845 LUMP
CONSTRUCTION ENGINEERING
0002 105-07038 2.000 MOS
FIELD OFFICE, A
0003 109-08443 1.000 DOL

QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC
CONTROL DEVICES

I

I

I

I

I

I

|

0004 109-08444 1.000 DOL |
QUALITY ADJUSTMENTS, FAILED MATERIALS |
0005 110-01001 LUMP |
MOBILIZATION AND DEMOBILIZATION |
0006 201-52370 LUMP |
CLEARING RIGHT OF WAY |
0007 202-02240 213.000 SYS |
PAVEMENT REMOVAL |
0008 202-02241 520.000 LFT |
GUARDRAIL, REMOVE |
0009 202-51330 LUMP |
PRESENT STRUCTURE, REMOVE |
0010 203-02000 812.000 CYS |
EXCAVATION, COMMON |
0011 203-51223 180.000 CYS |
EXCAVATION, WATERWAY |
0012 205-03371 10.000 CYS |
SEDIMENT, REMOVE |
0013 205-06937 1255.000 LFT |
TEMPORARY SILT FENCE |
0014 206-51220 83.000 CYS |
EXCAVATION, WET |
0015 207-08263 1667.000 SYS |
SUBGRADE TREATMENT, TYPE IA |
0016 211-07454 356.000 CYS |
STRUCTURE BACKFILL |
0017 213-04324 712.000 CYS |
FLOWABLE FILL |
0018 301-07448 420.000 TON |
I

COMPACTED AGGREGATE, NO. 53, BASE

( 4 ) 32-0154474
JCI BRIDGE GROUP

30000.
1500.

22.

28000.
10.
10.

20.

12.
14.
18.
55.

26.

.00000

-00000

.00000

.00000

00000

00000

00000

.75000

00000

00000

00000

00000

.45000

00000

00000

00000

00000

00000

| 5 ) 35-1339168 l
|LAPORTE CONSTRUCTION CO |

AMOUNTI UNIT PRICE AMOUNTI
1oooo.ooI 1526.00000 1526.00}
1eooo.ool 5091 .59000 10183.18}
1.ooI 1.00000 1.oo=

| |

1.ooI 1.00000 1.oo=
3oooo.ool 40000.00000 4oooo.oo=
1soo.ool 24000.00000 24ooo.oo=
4686.00I 17.39000 3704.07}
1950.ool 3.75000 1950.oo=
zsooo.ool 149149 54000 149149.54}
8120.00I 22.63000 18375.56}
1800.00I 36.03000 6485.40}
2oo.ooI 71.07000 710_7o=
1819.75I 3.84000 4819.20}
996.00I 2459000 2040.97}
23338.00I 17.27000 28789.09}
6408.00I 46.36000 16504.16=
39160.00I 73.28000 52175.36}
10920.ooi 31.46000 13213.20!



INDIANA DEPARTMENT OF TRANSPORTATION - 11/28/06
- 161 -6
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 582,411.91 ROUTE : STATE ROAD 13
CALL ORDER - 161 CONTRACT ID : R -28445-A COUNTIES : ELKHART
LETTING DATE : 11/15/06 10:00 AM DISTRICT - FT. WAYNE DISTRICT
SET-ASIDE :
IC 4 ) 32-0154474 | 5 ) 35-1339168 | )
|IC1 BRIDGE GROUP |LAPORTE CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | | 1
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0019 306-08043 534.000 SYS | 14.00000 7476.00] 10.88000 5809.92|
MILLING, TRANSITION | | I
0020 401-06264 LUMP | 1000.00000 1000.00] 4500.00000 4500.00]
PROFILOGRAPH, HMA | | |
0021 402-07433 291.000 TON | 73.00000 21243.00] 73.00000 21243.00]
HMA SURFACE, TYPE B | | I
0022 402-07438 250.000 TON | 73.00000 18250.00] 73.00000 18250.00]
HMA INTERMEDIATE, TYPE B | | |
0023 402-07441 545.000 TON | 49.00000 26705.00] 49.00000 26705.00]
HMA BASE, TYPE B | | I
0024 402-07451 45.000 TON | 73.00000 3285.00] 73.00000 3285.00]
HMA, TYPE B, WEDGE AND LEVEL | | |
0025 406-05521 2734.000 SYS | 0.10000 273.40] 0.10000 273.40]
ASPHALT FOR TACK COAT | | I
0026 601-06854 2.000 EACH | 2625.00000 5250.00] 2625.00000 5250.00]
GUARDRAIL, W-BEAM, NESTED | | |
0027 601-08433 4.000 EACH | 725.00000 2900.00] 725.00000 2900.00]
GUARDRAIL END TREATMENT, TYPE 0OS, SPARE | | |
PARTS PACKAGE, STAGE 1 | | 1
0028 601-94689 4.000 EACH | 2400.00000 9600.00] 2400.00000 9600.00]
GUARDRAIL END TREATMENT, OS | | |
0029 601-99105 331.250 LFT | 15.60000 5167.50] 15.60000 5167.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | | |
0030 610-07486 28.000 TON | 73.00000 2044.00] 73.00000 2044.00]
HMA FOR APPROACHES, TYPE A | | |
0031 615-06490 18.000 EACH | 200.00000 3600.00] 116.00000 2088.00]
RIGHT OF WAY MARKER | | I
0032 615-06505 2.000 EACH | 500.00000 1000.00] 550.00000 1100.00]
MONUMENT, B | | |
0033 616-02320 203.000 SYS | 4.00000 812.00] 9.60000 1948.80]
GEOTEXTILES | | I
0034 616-06405 328.000 TON | 50.00000 16400.00] 60.80000 19942 .40]
RIPRAP, REVETMENT | | |
0035 621-01004 4.000 EACH | 500.00000 2000.00] 500.00000 2000.00]
MOBILIZATION AND DEMOBILIZATION FOR | | |
SEEDING | | |
0036 621-06545 0.350 TON | 1130.00000 395.50] 1130.00000 395.50]
FERTILIZER | | I
0037 621-06553 149.000 LBS | 5.96000 888.04]| 5.96000 888.04]|
| | |

SEED MIXTURE, R



ENGINEER"S ESTIMATE: $
CALL ORDER
LETTING DATE :

582,411.91
- 161
11/15/06 10:00 AM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28445-A

: FT. WAYNE DISTRICT

ROUTE :
COUNTIES :

STATE ROAD 13
ELKHART

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0038 621-06565 0.350 TON
MULCHING MATERIAL

0039 621-91859 166.000 LBS
SEED MIXTURE, LEGUME

0040 622-52436 2.000 EACH
SIGN, DO NOT MOW OR SPRAY

0041 723-06660 72.000 SYS
WINGWALL

0042 723-07262 80.000 LFT
STRUCTURE, PRECAST THREE-SIDED, 168 IN.
X 120 IN.

0043 801-04308 8.000 EACH
ROAD CLOSURE SIGN ASSEMBLY

0044 801-06625 18.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0045 801-06640 14.000 EACH
CONSTRUCTION SIGN, A

0046 801-06775 LUMP
MAINTAINING TRAFFIC

0047 801-07118 144.000 LFT
BARRICADE, 111-A

0048 801-07119 192.000 LFT
BARRICADE, 111-B

0049 802-91122 1.000 EACH
SIGN, GROUND MOUNTED, RESET

0050 808-06712 4145.000 LFT
LINE, PAINT, BROKEN, YELLOW, 4 IN.

0051 808-06713 8290.000 LFT
LINE, PAINT, SOLID, WHITE, 4 IN.

0052 808-06714 3000.000 LFT
LINE, PAINT, SOLID, YELLOW, 4 IN.

0053 808-75996 150.000 EACH

SNOWPLOWABLE
REMOVE

0054 808-75998
SNOWPLOWABLE

RAISED PAVEMENT MARKER,

150.000 EACH
RAISED PAVEMENT MARKER

SECTION TOTALS

CONTRACT TOTALS

( 4 ) 32-0154474
JCI BRIDGE GROUP

25.
650.

3000.

105.
62.
60.

7000.

25.

28.

00000

00000

00000

00000

.00000

-50000

.00000

.20000

.20000

.20000

00000

00000

IC 5 ) 35-1339168 I

INC |LAPORTE CONSTRUCTION CO |
| |

AMOUNT| UNIT PRICE AMOUNT|
302.40] 86400000 302.40]

| |
1195.20] 7.20000 1195.20]
| |

50.00] 25.00000 50.00]

| |
46800.00| 1500.00000 108000.00]
| |
240000.00]  2100.00000 168000.00]
| |

| |

840.00] 105.00000 840.00]

| |
1116.00] 62.00000 1116.00]
| |

840.00] 60.00000 840.00]

| |
7000.00]  5000.00000 5000.00]
| |
1152.00] 8.00000 1152.00]
| |
1632.00] 8.50000 1632.00]
| |

149_00] 75.00000 75.00]

| |

829.00] 0.20000 829.00]

| |
1658.00]| 0.20000 1658.00]|
| |

600.00] 0.20000 600.00]

| |
3750.00] 2497000 3745.50]
| |

| |
4200.00] 30.00000 4500.00]
| |
625,302.79]| $ 806,554.09|
625,302.79] $ 806,554.09]




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 171 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  119,207.20 ROUTE : 1-465
CALL ORDER : 171 CONTRACT ID : IR-29130-A COUNTIES : MARION
LETTING DATE : 11/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
CONTRACT TIME : 03/15/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1874009 HAUER EXCAVATING $ 44,561_.60 100.0000%
2 35-1817574 YARDBERRY LANDSCAPE $ 65,306.00 146.5522%
3 35-2103617 BRYANS HAULING & EXCAVATING $ 68,300.60 153.2723%
4  35-2070195 ALPHA EXCAVATING & LANDSCAPING $ 77,706.00 174.3788%
03-0519854 FOCUS CONTRACTING INC IRREGULAR
IC 1 ) 35-1874009 | 2 ) 35-1817574 IC 3 ) 35-2103617
[HAUER EXCAVATING | YARDBERRY LANDSCAPE IBRYAN™S HAULING & EXCAVATING
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
SECTION 0001  HOUSES AND BUILINGS REMOVE
I | |
0001 202-02240 476.000 SYS | 1.50000 714.00] 10.00000 4760.00] 6.30000 2998.80
PAVEMENT REMOVAL I I |
0002 202-03000 LUMP | 6490 .00000 6490.00] 7000.00000 7000.00]  11263.50000 11263.50
HOUSES AND BUILDINGS, REMOVE , PARCEL 1 | I |
0003 202-03000 LUMP | 6290.00000 6290.00] 6000.00000 6000.00] 8314.00000 8314.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 2 | | |
0004 202-03000 LUMP | 6290.00000 6290.00] 5500.00000 5500.00] 9965.50000 9965.50
HOUSES AND BUILDINGS, REMOVE , PARCEL 3 | I |
0005 202-03000 LUMP | 6290.00000 6290.00] 6000.00000 6000.00] 8803.00000 8803.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 7 | | |
0006 202-03000 LUMP | 6290.00000 6290.00] 7000.00000 7000.00] 8803.00000 8803.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 8 | I |
0007 202-03000 LUMP | 6290.00000 6290.00] 6000.00000 6000.00] 8803.00000 8803.00
HOUSES AND BUILDINGS, REMOVE , PARCEL 9 | | |
0008 202-03135 160.000 SFT | 5.00000 800.00] 30.00000 4800.00] 5.63000 900.80
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I I |
0009 202-03875 5.000 EACH | 40.00000 200.00] 100.00000 500.00] 100.00000 500.00
CONCRETE STEPS, REMOVE I I |
0010 202-74025 238.000 LFT | 0.70000 166.60]| 7.00000 1666.00] 1.00000 238.00
FENCE, REMOVE , WOODEN FENCE I I |
0011 202-91840 556.000 LFT | 1.00000 556.00] 5.00000 2780.00] 1.00000 556.00
| | |

FENCE, CHAIN LINK, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 171 -2
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $  119,207.20 ROUTE : 1-465
CALL ORDER : 171 CONTRACT ID : IR-29130-A COUNTIES : MARION
LETTING DATE : 11/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 1 ) 35-1874009 IC 2 ) 35-1817574 IC 3 ) 35-2103617
[HAUER EXCAVATING | YARDBERRY LANDSCAPE IBRYAN™S HAULING & EXCAVATING
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0012 205-06937 1990.000 LFT | 0.70000 1393.00] 3.00000 5970.00] 1.00000 1990.00
TEMPORARY SILT FENCE I I |
0013 621-02363 6260.000 SYS | 0.20000 1252.00] 0.50000 3130.00] 0.25000 1565.00
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0014 110-01001 LUMP | 780.00000 780.00] 3000.00000 3000.00] 2000.00000 2000.00
MOBILIZATION AND DEMOBILIZATION I I |
0015 801-06640 8.000 EACH | 95_00000 760.00] 150.00000 1200.00] 200.00000 1600.00
CONSTRUCTION SIGN, A I I |
SECTION TOTALS | $ 44,561.60] $ 65,306.00] $ 68,300.60
------------------------------------------ A
|

CONTRACT TOTALS $ 44,561.60] $ 65,306.00] $ 68,300.60




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 171 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  119,207.20 ROUTE : 1-465
CALL ORDER : 171 CONTRACT ID : IR-29130-A COUNTIES : MARION
LETTING DATE : 11/15/06 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE :
IC 4 ) 35-2070195 l ) 1C )
|ALPHA EXCAVATING & LANDSCAPI | |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  HOUSES AND BUILINGS REMOVE
| | |
0001 202-02240 476.000 SYS | 5.25000 2499.00] |
PAVEMENT REMOVAL I I |
0002 202-03000 LUMP |  11000.00000 11000.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL 1 | I |
0003 202-03000 LUMP | 9400.00000 9400.00]| |
HOUSES AND BUILDINGS, REMOVE , PARCEL 2 | I |
0004 202-03000 LUMP |  14600.00000 14600.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL 3 | I |
0005 202-03000 LUMP | 9450.00000 9450.00]| |
HOUSES AND BUILDINGS, REMOVE , PARCEL 7 | I |
0006 202-03000 LUMP |  10400.00000 10400.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL 8 | I |
0007 202-03000 LUMP |  10400.00000 10400.00] |
HOUSES AND BUILDINGS, REMOVE , PARCEL 9 | I |
0008 202-03135 160.000 SFT | 3.50000 560.00] |
REGULATED ASBESTOS CONTAINING MATERIALS | I |
REMOVE I I |
0009 202-03875 5.000 EACH | 100.00000 500.00] |
CONCRETE STEPS, REMOVE I | |
0010 202-74025 238.000 LFT | 1.00000 238.00] |
FENCE, REMOVE , WOODEN FENCE I I |
0011 202-91840 556.000 LFT | 1.50000 834.00] |
FENCE, CHAIN LINK, REMOVE I I |
0012 205-06937 1990.000 LFT | 0.50000 995.00] |
TEMPORARY SILT FENCE I I |
0013 621-02363 6260.000 SYS | 0.50000 3130.00] |
MULCHED SEEDING, T, CONVENTIONAL MIX I I |
0014 110-01001 LUMP | 3300.00000 3300.00] |
MOBILIZATION AND DEMOBILIZATION I I |
0015 801-06640 8.000 EACH | 50.00000 400.00] |
CONSTRUCTION SIGN, A I I |
SECTION TOTALS I $ 77,706.00] $ | $
—————————————————————————————————————————— By
CONTRACT TOTALS | $ 77,706.00] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 271 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,082,042.69 ROUTE :- US 24
CALL ORDER - 271 CONTRACT ID : RS-28595-A COUNTIES : HUNTINGTON
LETTING DATE : 11/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
CONTRACT TIME : 08/11/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 967,963.13 100.0000%
2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 1,177,772.23 121.6753%
IC 1 ) 35-1139301 IC 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
SECTION 0001  ASPHALT RESURFACE
| | |
0001 105-06845 LUMP | 1500.00000 1500.00] 8000.00000 8000.00]
CONSTRUCTION ENGINEERING I I |
0002 105-07039 6.000 MOS | 1760 .00000 10560.00] 158500000 9510.00]
FIELD OFFICE, B I | |
0003 105-08520 2.000 EACH | 120.00000 240.00] 80.00000 160.00]
CELLULAR TELEPHONE/RADIO I I |
0004 105-08521 12.000 MOS | 115.00000 1380.00] 36.00000 432.00]
CELLULAR TELEPHONE/RADIO SERVICE I | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL I I |
MINUTES I I |
0006 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0007 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0008 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0009 110-01001 LUMP |  49000.00000 49000.00]  58000.00000 58000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0010 202-90277 11.000 EACH | 250.00000 2750.00] 250.00000 2750.00]
DETECTOR HOUSING, REMOVE I I |
0011 301-07448 100.000 TON | 15.00000 1500.00] 5.00000 500.00]
COMPACTED AGGREGATE, NO. 53, BASE I I |
0012 303-07449 300.000 TON | 15.00000 4500.00] 16.00000 4800.00]
| | |

COMPACTED AGGREGATE, NO. 73



TEMPORARY PAVEMENT MARKING, REMOVABLE,

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 271 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,082,042.69 ROUTE : US 24
CALL ORDER : 271 CONTRACT ID : RS-28595-A COUNTIES : HUNTINGTON
LETTING DATE : 11/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE :
IC 1 ) 35-1139301 l 2 ) 35-1065659 1C )
IE & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0013 304-07491 10.000 TON | 175.00000 1750.00] 108.14000 1081.40]
HMA PATCHING, TYPE C I I |
0014 306-08043 300.000 SYS | 1.00000 300.00] 1.53000 459_00]
MILLING, TRANSITION I I |
0015 306-08432 7450.000 SYS | 1.00000 7450.00] 0.01000 74.50]
MILLING, APPROACH I I |
0016 306-08563 68700.000 SYS | 0.40000 27480.00] 1.57000 107859.00]|
MILLING ASPHALT, 1 1/4 IN. I I |
0017 401-07334 6000.000 TON | 60.00000 360000.00] 60.65000 363900.00]
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm I I |
0018 406-05520 16.000 TON | 280.00000 4480.00| 470.07000 7521.12]
ASPHALT FOR TACK COAT I I |
0019 507-07479 1300.000 TON | 96.00000 124800.00] 80.06000 104078.00]
HMA PARTIAL DEPTH PATCH I I |
0020 604-06070 548.000 SYS | 53.00000 29044.00] 59.66000 32693.68|
SIDEWALK, CONCRETE I I |
0021 604-07894 294.000 SYS | 223.00000 65562.00] 329.06000 96743.64]
CURB RAMP, CONCRETE, A I I |
0022 604-07896 164.000 SYS | 200.00000 32800.00] 325.31000 53350.84|
CURB RAMP, CONCRETE, B I I |
0023 604-07897 62.000 SYS | 250.00000 15500.00] 338.36000 20978.32]
CURB RAMP, CONCRETE, C I | |
0024 604-07898 152.000 SYS | 320.00000 48640.00] 338.54000 51458.08|
CURB RAMP, CONCRETE, D I I |
0025 604-07901 10.000 SYS | 420.00000 4200.00] 328.33000 3283.30]
CURB RAMP, CONCRETE, G | | |
0026 604-07903 18.000 SYS | 420.00000 7560.00] 335.43000 6037.74]
CURB RAMP, CONCRETE, K I I |
0027 605-06120 685.000 LFT | 30.00000 20550.00] 21.48000 14713.80]
CURB, CONCRETE I | |
0028 610-07486 540.000 TON | 100.00000 54000.00] 92.53000 49966.20|
HMA FOR APPROACHES, TYPE A I I |
0029 621-06575 140.000 SYS | 18.30000 2562.00] 18.30000 2562.00]
SODDING, NURSERY I | |
0030 720-44000 8.000 EACH | 389.29000 3114.32] 523.73000 4189.84]
CASTING, ADJUST TO GRADE I I |
0031 801-06203 1670.000 LFT | 3.00000 5010.00] 0.19000 317.30]
TEMPORARY PAVEMENT MARKING, 4 IN. I | |
0032 801-06207 1670.000 LFT | 3.00000 5010.00] 0.85000 1419.50]
| | |
I I |

4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 271 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,082,042.69 ROUTE :- US 24
CALL ORDER 271 CONTRACT ID : RS-28595-A COUNTIES : HUNTINGTON
LETTING DATE : 11/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE / ALT |

TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, WHITE, CROSSHATCH LINE, 12 IN.
0047 808-75274 70.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,
SOLID, YELLOW, CROSSHATCH LINE, 8 IN.
0048 808-75278 20.000 LFT
TRANSVERSE MARKINGS, THERMOPLASTIC,

SOLID, YELLOW, CROSSHATCH LINE, 12 IN.

5.00000 350.00 1.47000 102.90

1.90000 38.00 2.20000 44 .00

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0033 801-06640 84.000 EACH | 147 .00000 12348.00] 174.00000 14616.00]
CONSTRUCTION SIGN, A I |
0034 801-06775 LUMP |  19300.00000 19300.00] 108287.32000 108287.32|
MAINTAINING TRAFFIC I I |
0035 801-92448 60.000 DAY | 1.00000 60.00] 10.00000 600.00]
CONSTRUCTION SIGNS, MOBILE I I |
0036 802-05704 98.000 LFT | 12.00000 1176.00] 9.00000 882.00]
SIGN POST, SQUARE, 1, UNREINFORCED I I |
ANCHOR BASE I | |
0037 802-91122 7.000 EACH | 100.00000 700.00] 200.00000 1400.00]
SIGN, GROUND MOUNTED, RESET I I |
0038 805-02503 5140.000 LFT | 0.30000 1542_00] 0.30000 1542_00]
CABLE, ROADWAY LOOP, 1C 14GA. I | |
0039 805-78785 11.000 EACH | 550.00000 6050.00] 550.00000 6050.00]
SIGNAL DETECTOR HOUSING I I |
0040 805-78795 1185.000 LFT | 12.00000 14220.00] 7.80000 9243.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I | I
0041 808-04298 2.000 EACH | 700.00000 1400.00] 350.00000 700.00]
PAVEMENT MESSAGE MARKING, THERMOPLASTIC | I |
WORD (RR) I I |
0042 808-06701 536.000 LFT | 0.31000 166.16] 0.29000 155.44]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | | |
IN. | | |
0043 808-06703 11500.000 LFT | 0.31000 3565.00]| 0.29000 3335.00]
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0044 808-75240 1670.000 LFT | 0.31000 517.70] 0.29000 484 _30]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0045 808-75245 18100.000 LFT | 0.10000 1810.00] 0.29000 5249.00]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0046 808-75260 520.000 LFT | 0.29000 150.80] 2.20000 1144 _00]
I | |
| | |
| | |
| | |
I | |
| | |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 271 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,082,042.69 ROUTE :- US 24
CALL ORDER 271 CONTRACT ID : RS-28595-A COUNTIES : HUNTINGTON
LETTING DATE : 11/15/06 10:00 AM DISTRICT : FT. WAYNE DISTRICT

SET-ASIDE :

( 1 ) 35-1139301
E

IC 2 ) 35-1065659
& B PAVING INC IB
|

|
ROOKS CONSTRUCTION COMPANY |
LINE NO /7 ITEM CODE / ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0049 808-75297 595.000 LFT | 3.75000 2231.25] 4.41000 2623.95]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I I |
0050 808-75300 4182.000 LFT | 0.95000 3972.90] 1.10000 4600.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
CROSSWALK LINE, 6 IN. I I |
0051 808-75320 87.000 EACH | 25.00000 2175.00] 75.00000 6525.00]|
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I | |
0052 808-75325 19.000 EACH | 90.00000 1710.00] 19.00000 361.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, WORD (ONLY) I I |
0053 808-75996 66.000 EACH | 20.00000 1320.00] 3.01000 198.66]
SNOWPLOWABLE RAISED PAVEMENT MARKER, I I |
REMOVE I I |
0054 808-75998 66.000 EACH | 29.00000 1914.00] 4220000 2785.20]
SNOWPLOWABLE RAISED PAVEMENT MARKER I | |
SECTION TOTALS I $ 967,963.13| $ 1,177,772.23] $
—————————————————————————————————————————— S
|

CONTRACT TOTALS $ 967,963.13] $ 1,177,772.23] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 375 -1
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 1,515,527.78 ROUTE :
CALL ORDER : 375 CONTRACT ID : B -28204-B COUNTIES : HENDRICKS
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
CONTRACT TIME : 09/30/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 05-0558668 WEDDLE BROTHERS HIGHWAY GROUP LLC $ 1,489,356.67 100.0000%
2 35-1381845 HARVEY, GEORGE R. & SON, INC. $ 1,529,196.40 102.6750%
3 35-1128289 BEATY CONSTRUCTION INC $ 1,550,322.00 104.0934%
I C 1 ) 05-0558668 2 ) 35-1381845 3 ) 35-1128289
|WEDDLE BROTHERS HIGHWAY GROU |HARVEY, GEORGE R. & SON, INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT|] UNIT PRICE AMOUNT
------------------------------------------ e
SECTION 0001 Category Number 0001
| | |
0001 105-06845 LUMP | 16539.28000 16539.28] 15000.00000 15000.00] 1570.00000 1570.00
CONSTRUCTION ENGINEERING | | |
0002 105-07039 10.000 MOS | 2485.91000 24859 .10] 2200.00000 22000.00] 2000.00000 20000.00
FIELD OFFICE, B | | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | | |
CONTROL DEVICES | | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0005 110-01001 LUMP | 74467 .83000 74467 .83] 76000.00000 76000.00] 77500.00000 77500.00
MOBILIZATION AND DEMOBILIZATION | | |
0006 201-52370 LUMP | 30093.92000 30093.92] 32000.00000 32000.00] 31000.00000 31000.00
CLEARING RIGHT OF WAY | | |
0007 202-51330 LUMP | 399217.59000 399217.59] 100000.00000 100000.00] 113209.32000 113209.32
PRESENT STRUCTURE, REMOVE | | |
0008 203-02000 730.000 CYS | 13.51000 9862.30] 10.00000 7300.00] 7.65000 5584 .50
EXCAVATION, COMMON | | |
0009 203-02070 20463.000 CYS | 1.24000 25374.12] 14.00000 286482.00] 12.50000 255787.50
BORROW | | |
0010 205-06931 8.000 TON | 100.20000 801.60] 50.00000 400.00] 45.00000 360.00
TEMPORARY CHECK DAM, REVETMENT RIPRAP | | |
0011 205-06933 2.000 EACH | 92.50000 185.00] 110.00000 220.00] 106.00000 212.00
TEMPORARY DITCH INLET PROTECTION | | |
0012 205-06937 3070.000 LFT | 2.18000 6692.60] 1.50000 4605.00] 1.50000 4605.00
| | |

TEMPORARY SILT FENCE



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

11/28/06
375 -2

ENGINEER"S ESTIMATE: $ 1,515,527.78 ROUTE :
CALL ORDER : 375 CONTRACT ID : B -28204-B COUNTIES : HENDRICKS
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 IC 2 ) 35-1381845 IC 3 ) 35-1128289
|WEDDLE BROTHERS HIGHWAY GROU |HARVEY, GEORGE R. & SON, INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0013 206-51230 1995.000 CYS | 9.00000 17955.00] 10.00000 19950.00] 8.70000 17356.50
EXCAVATION, FOUNDATION, UNCLASSIFIED I I |
0014 207-08264 3688.000 SYS | 5.39000 19878.32] 5.40000 19915.20] 5.20000 19177.60
SUBGRADE TREATMENT, TYPE 11 I I |
0015 210-08229 126.000 SYS | 319.73000 40285.98] 380.00000 47880.00] 273.00000 34398.00
REINFORCED CONCRETE COPING I I |
0016 210-08229 27.000 SYS | 173.85000 4693.95| 285.00000 7695.00]| 160.00000 4320.00
REINFORCED CONCRETE SIDEWALK I I |
0017 211-02050 2255.000 CYS | 17.15000 38673.25] 18.00000 40590.00] 34.00000 76670.00
B BORROW I I |
0018 211-06467 45.000 CYS | 57.84000 2602.80] 40.00000 1800.00] 60.00000 2700.00
AGGREGATE FOR END BENT BACKFILL I I |
0019 211-07454 3295.000 CYS | 17.15000 56509.25] 18.00000 59310.00] 20.00000 65900.00
STRUCTURE BACKFILL I I |
0020 302-07455 72.000 CYS | 31.43000 2262.96] 50.00000 3600.00] 63.00000 4536.00
DENSE GRADED SUBBASE I I |
0021 303-01180 1645.000 TON | 18.87000 31041.15] 17.00000 27965.00] 20.00000 32900.00
COMPACTED AGGREGATE, NO. 53 I I |
0022 402-07433 291.000 TON | 82.00000 23862.00] 9400000 27354.00] 93.00000 27063.00
HMA SURFACE, TYPE B I I |
0023 402-07438 469.000 TON | 63.00000 29547.00] 72.00000 33768.00] 71.60000 33580.40
HMA INTERMEDIATE, TYPE B I | |
0024 406-05520 0.640 TON | 950.00000 608.00]| 1100.00000 704.00] 1080.00000 691.20
ASPHALT FOR TACK COAT I I |
0025 601-01522 3.000 EACH | 1700.00000 5100.00] 195500000 5865.00| 1875.00000 5625.00
GUARDRAIL TRANSITION TYPE TGB I | |
0026 601-01700 2.000 EACH | 160000000 3200.00] 1840.00000 3680.00] 2000.00000 4000.00
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 1 I I |
0027 601-07009 1.000 EACH |  10633.88000 10633.88]  10580.00000 10580.00]  12400.00000 12400.00
IMPACT ATTENUATOR, LS, Wi, TL-1 I I |
0028 601-94689 1.000 EACH | 2600.00000 2600.00] 2990.00000 2990.00] 2560.00000 2560.00
GUARDRAIL END TREATMENT, OS I I |
0029 601-99105 243.750 LFT | 19.00000 4631.25] 22.00000 5362.50] 16.50000 4021.88
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0030 604-07902 6.900 SYS | 152.57000 1052.73] 80.00000 552.00] 325.00000 2242 .50
CURB RAMP, CONCRETE, H I I |
0031 604-91531 97.600 SYS | 31.86000 3109.54] 45_00000 4392.00] 56.00000 5465 .60
| | |

SIDEWALK, CONCRETE, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :
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375 -3

ENGINEER"S ESTIMATE: $ 1,515,527.78 ROUTE :
CALL ORDER : 375 CONTRACT ID : B -28204-B COUNTIES : HENDRICKS
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 IC 2 ) 35-1381845 IC 3 ) 35-1128289
|WEDDLE BROTHERS HIGHWAY GROU |HARVEY, GEORGE R. & SON, INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0032 605-06140 419.000 LFT | 16.46000 6896.74] 30.00000 12570.00] 21.75000 9113.25
CURB AND GUTTER, CONCRETE I I |
0033 609-06259 217.000 SYS | 62.42000 13545.14] 75.00000 16275.00] 65.00000 14105.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0034 610-07486 119.600 TON | 130.00000 15548.00] 150.00000 17940.00] 148.00000 17700.80
HMA FOR APPROACHES, TYPE A I I |
0035 611-06497 3.000 EACH | 200.00000 600.00] 230.00000 690.00] 220.00000 660.00
MAILBOX ASSEMBLY, SINGLE I | |
0036 615-06490 18.000 EACH | 150.00000 2700.00] 172.00000 3096.00] 125.00000 2250.00
RIGHT OF WAY MARKER I I |
0037 615-06520 1.000 EACH | 394.29000 394.29] 300.00000 300.00] 740.00000 740.00
MONUMENT, RE-ESTABLISH I | |
0038 616-02320 1206.000 SYS | 1.80000 2170.80] 2.50000 3015.00] 2.30000 2773.80
GEOTEXTILES I I |
0039 616-06405 852.000 TON | 17.80000 15165.60] 20.00000 17040.00] 25_.50000 21726.00
RIPRAP, REVETMENT I | |
0040 621-01004 2.000 EACH | 350.00000 700.00] 400.00000 800.00] 400.00000 800.00
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0041 621-06545 0.700 TON | 823.00000 576.10] 950.00000 665.00] 940.00000 658.00
FERTILIZER I | |
0042 621-06554 265.000 LBS | 3.57000 946.05] 4.10000 1086.50] 4.10000 1086.50
SEED MIXTURE, U I I |
0043 621-06565 3.500 TON | 463.00000 1620.50] 535.00000 1872.50] 530.00000 1855.00
MULCHING MATERIAL I | |
0044 621-06570 20.000 CYS | 53.22000 1064.40] 30.00000 600.00] 38.50000 770.00
TOP SOIL , MOUND I I |
0045 621-06574 450.000 SYS | 2.95000 1327.50] 3.40000 1530.00] 4.50000 2025.00
SODDING I | |
0046 621-06575 1101.000 SYS | 2.95000 3247.95] 3.40000 3743.40] 4.50000 495450
SODDING, NURSERY I I |
0047 622-02564 LUMP | 624576000 6245_76| 5600.00000 5600.00] 5500.00000 5500.00
LANDSCAP ING I | |
0048 701-51195 972.000 LFT | 49.76000 48366.72| 45_00000 43740.00] 46.50000 45198.00
PILE, STEEL H, HP 12 X 53 I I |
0049 701-91792 17.000 EACH | 108.30000 1841.10] 110.00000 1870.00] 100.00000 1700.00
PILE TIP, STEEL H I | |
0050 702-51005 27.000 CYS | 499.54000 13487.58] 500.00000 13500.00] 730.00000 19710.00
| | |

CONCRETE, A, SUBSTRUCTURE
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PAGE :

11/28/06
375 -4

ENGINEER"S ESTIMATE: $ 1,515,527.78 ROUTE :
CALL ORDER : 375 CONTRACT ID : B -28204-B COUNTIES : HENDRICKS
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 IC 2 ) 35-1381845 IC 3 ) 35-1128289
|WEDDLE BROTHERS HIGHWAY GROU |HARVEY, GEORGE R. & SON, INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0051 702-93722 10.500 CYS | 789.75000 8292.38] 300.00000 3150.00] 300.00000 3150.00
CONCRETE, C I I |
0052 703-51032 45256.000 LBS | 0.84000 38015.04] 0.85000 38467.60] 0.90000 40730.40
REINFORCING STEEL, EPOXY COATED I I |
0053 704-51002 140.200 CYS | 493.44000 69180.29] 600.00000 84120.00] 520.00000 72904.00
CONCRETE, C, SUPERSTRUCTURE I I |
0054 706-06341 84.000 LFT | 85.00000 7140.00] 108.00000 9072.00] 165.00000 13860.00
RAILING, PF-2 I I |
0055 706-06343 321.650 LFT | 112.50000 36185.63] 133.00000 42779.45] 135.00000 43422 .75
RAILING, PS-2 I I |
0056 706-06352 2.000 EACH | 1650.00000 3300.00] 1600.00000 3200.00] 2450.00000 4900.00
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPF-2 I | |
0057 706-06354 1.000 EACH | 165000000 1650.00] 1600.00000 1600.00] 2450.00000 2450.00
CONCRETE BRIDGE RAILING TRANSITION, I I |
TPS-2 I I |
0058 706-51020 18.200 CYS | 529.00000 9627.80] 500.00000 9100.00] 525.00000 9555.00
CONCRETE, C, RAILING I I |
0059 707-05984 385.000 LFT | 230.46000 88727.10] 240.00000 92400.00] 256.00000 98560.00
STRUCTURAL MEMBERS, CONCRETE I-BEAM, I I |
111, 45 IN. X 16 IN. I | |
0060 709-07733 LUMP | 4065.00000 4065.00] 4675.00000 4675.00] 4660.00000 4660.00
ANTI-GRAFFITI COAT I I |
0061 709-51821 LUMP | 2788.00000 2788.00] 3206.00000 3206.00] 3200.00000 3200.00
SURFACE SEAL I I |
0062 711-51070 20.000 EACH | 36.55000 731.00] 75.00000 1500.00] 100.00000 2000.00
ANCHOR PLATE, AP 1 I I |
0063 715-05149 435.000 LFT | 21.17000 9208.95| 22.00000 9570.00] 4875000 21206.25
PIPE, TYPE 2, CIRCULAR, 12 IN. I I |
0064 715-46000 3.000 EACH | 197.06000 591.18] 250.00000 750.00] 350.00000 1050.00
PIPE END SECTION, 12 IN. I I |
0065 720-45030 1.000 EACH | 823.35000 823.35] 1000.00000 1000.00] 1400.00000 1400.00
INLET, E7 I I |
0066 720-45035 1.000 EACH | 823.35000 823.35] 1200.00000 1200.00] 1550.00000 1550.00
INLET, F7 I I |
0067 720-45045 2.000 EACH | 1641.73000 3283.46| 1800.00000 3600.00] 1420.00000 2840.00
INLET, J10 I I |
0068 720-45410 1.000 EACH | 2413.84000 2413_84] 2500.00000 2500.00] 2700.00000 2700.00
| | |

MANHOLE, C4



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE :
PAGE :

375 -5

11/28/06

ENGINEER"S ESTIMATE: $ 1,515,527.78 ROUTE :
CALL ORDER : 375 CONTRACT ID : B -28204-B COUNTIES : HENDRICKS
LETTING DATE : 11/15/06 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE :
IC 1 ) 05-0558668 1C ) 35-1381845 IC 3 ) 35-1128289
|WEDDLE BROTHERS HIGHWAY GROU |HARVEY, GEORGE R. & SON, INC |BEATY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0069 731-93945 7253.000 SFT | 17.92000 129973.76] 17.75000 128740.75] 17.75000 128740.75
FACE PANELS, CONCRETE I I |
0070 731-93946 7253.000 SFT | 4.93000 35757.29] 8.50000 61650.50] 4.00000 29012.00
WALL ERECTION I I |
0071 731-93947 482.000 LFT | 14.91000 7186.62] 10.00000 4820.00] 72.50000 3494500
LEVELING PAD, CONCRETE I I |
0072 801-04308 4.000 EACH | 345.00000 1380.00] 415.00000 1660.00] 610.00000 2440.00
ROAD CLOSURE SIGN ASSEMBLY I I |
0073 801-06625 16.000 EACH | 90.00000 1440.00] 108.00000 1728.00] 103.00000 1648.00
DETOUR ROUTE MARKER ASSEMBLY I I |
0074 801-06640 16.000 EACH | 165.00000 2640.00] 198.00000 3168.00]| 190.00000 3040.00
CONSTRUCTION SIGN, A I I |
0075 801-06645 1.000 EACH | 50.00000 50.00] 60.00000 60.00] 58.00000 58.00
CONSTRUCTION SIGN, B I I |
0076 801-07118 48.000 LFT | 12.00000 576.00] 15.00000 720.00] 1400000 672.00
BARRICADE, 111-A I I |
0077 801-07119 48.000 LFT | 15.00000 720.00] 18.00000 864.00] 18.00000 864.00
BARRICADE, 111-B I I |
SECTION TOTALS | $ 1,489,356.67] $ 1,529,196.40] $ 1,550,322.00
------------------------------------------ A
CONTRACT TOTALS | $ 1,489,356.67] $ 1,529,196.40] $ 1,550,322.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 421 -1
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,137,878.90 ROUTE : 65
CALL ORDER T 421 CONTRACT ID : B -28849-B COUNTIES : NEWTON LAPORTE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT PORTER
CONTRACT TIME : 07/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :

VENDOR RANKING :

MOBILIZATION AND DEMOBILIZATION ,
STRUCTURE NO. 2458B

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1  35-1817530 PIONEER ASSOCIATES, INC. $ 1,118,459.18 100.0000%
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. | |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ A
SECTION 0001  BRIDGE MAINTENANCE AND REPAIR
| | |
0001 105-07039 10.000 MOS | 1300.00000 13000.00] |
FIELD OFFICE, B I I |
0002 105-08520 3.000 EACH | 150.00000 450.00] |
CELLULAR TELEPHONE/RADIO I I |
0003 105-08521 30.000 MOS | 100.00000 3000.00] |
CELLULAR TELEPHONE/RADIO SERVICE I I |
0004 105-08524 1.000 DOL | 1.00000 1.00] |
CELLULAR TELEPHONE/RADIO, ADDITIONAL I | |
MINUTES I I |
0005 109-08442 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, SUPERSTRUCTURE I I |
CONCRETE I | |
0006 109-08443 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0007 109-08444 1.000 DOL | 1.00000 1.00] |
QUALITY ADJUSTMENTS, FAILED MATERIALS | I |
0008 110-01001 LUMP |  17400.00000 17400.00] |
MOBILIZATION AND DEMOBILIZATION , I I |
STRUCTURE NO. 2255C EBL I | |
0009 110-01001 LUMP |  24400.00000 24400.00] |
MOBILIZATION AND DEMOBILIZATION , I I |
STRUCTURE NO. 2319E NBL I I |
0010 110-01001 LUMP |  23300.00000 23300.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 421 -2
TABULATION OF BIDS

GUARDRAIL TRANSITION VH, 12 FT. 6 IN.
SPACING

ENGINEER"S ESTIMATE: $ 1,137,878.90 ROUTE : 65
CALL ORDER : 421 CONTRACT ID : B -28849-B COUNTIES : NEWTON LAPORTE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT PORTER
SET-ASIDE :
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0011 202-51328 LUMP |  65400.00000 65400.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO. 2255 C EBL I I |
0012 202-51328 LUMP |  55990.00000 55990.00] |
PRESENT STRUCTURE, REMOVE PORTIONS , I | |
STRUCTURE NO. 2319E NBL I I |
0013 202-51328 LUMP | 104400.00000 104400.00]| |
PRESENT STRUCTURE, REMOVE PORTIONS , I I |
STRUCTURE NO. 2458B I | |
0014 203-02000 85.000 CYS | 60.00000 5100.00] |
EXCAVATION, COMMON I I |
0016 210-06994 LUMP |  15000.00000 15000.00] |
CONCRETE SUPERSTRUCTURE, MOD., STR. NO. | | |
2319E NBL I I |
0017 211-06467 54.000 CYS | 40.00000 2160.00] |
AGGREGATE FOR END BENT BACKFILL I I |
0018 301-07448 80.000 TON | 20.00000 1600.00] |
COMPACTED AGGREGATE, NO. 53, BASE I I |
0019 306-08034 829.000 SYS | 13.00000 10777.00] |
MILLING, ASPHALT, 1 1/2 IN. I I |
0020 402-07434 90.000 TON | 271.75000 24457 .50] |
HMA SURFACE, TYPE C I | |
0021 402-07439 42.000 TON | 206.47000 8671.74] |
HMA INTERMEDIATE, TYPE C I I |
0022 402-07442 105.000 TON | 114.19000 11989.95] |
HMA BASE, TYPE C I | |
0023 406-05521 1586.000 SYS | 0.55000 872.30] |
ASPHALT FOR TACK COAT I I |
0024 502-06329 107.000 SYS | 130.00000 13910.00] |
PCCP, 12 IN. I | |
0025 503-05310 96.000 LFT | 350.00000 33600.00] |
TERMINAL JOINT I I |
0026 601-01522 4.000 EACH | 2400.00000 9600.00]| |
GUARDRAIL TRANSITION TYPE TGB I | |
0027 601-99105 25.000 LFT | 24.00000 600.00] |
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0028 601-99133 2.000 EACH | 245.00000 490.00] |
| | |
| | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 421 -3
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,137,878.90 ROUTE : 65
CALL ORDER : 421 CONTRACT ID : B -28849-B COUNTIES : NEWTON LAPORTE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT PORTER
SET-ASIDE :
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0029 606-07484 2566.000 LFT | 1.60000 4105.60] |
MILLED HMA SHOULDER CORRUGATIONS I I |
0030 609-06259 328.000 SYS | 175.00000 57400.00] |
REINFORCED CONCRETE BRIDGE APPROACH 12 | I |
IN. | | |
0031 702-51863 108.000 EACH | 15.00000 1620.00] |
FIELD DRILLED HOLE IN CONCRETE I I |
0032 703-01540 8.000 EACH | 21.00000 168.00] |
THREADED TIE BAR ASSEMBLY I | |
0033 703-51030 7793.000 LBS | 0.10000 779.30] |
REINFORCING STEEL I I |
0034 703-51032 26013.000 LBS | 2.20000 57228.60] |
REINFORCING STEEL, EPOXY COATED I | |
0035 703-97936 84.000 EACH | 25.00000 2100.00] |
THREADED TIE BAR ASSEMBLY, EPOXY COATED | I |
0036 704-51002 111.000 CYS | 1200.00000 133200.00] |
CONCRETE, C, SUPERSTRUCTURE I | I
0037 706-05732 4.000 EACH | 2000.00000 8000.00] |
CONCRETE BRIDGE RAILING TRANSITION, TBC | I |
0038 706-51025 24.000 LFT | 140.00000 3360.00] |
CONCRETE, C, RAILING I | |
0039 709-51821 LUMP | 3630.00000 3630.00] |
SURFACE SEAL ,STRUCTURE NO. 2255C EBL | I |
0040 709-51821 LUMP | 5120.00000 5120.00] |
SURFACE SEAL ,STRUCTURE NO. 2458B I I |
0041 711-51038 LUMP |  59000.00000 59000.00] |
STRUCTURAL STEEL ,STRUCTURE NO. 24588 | I |
0042 711-95290 45.000 LFT | 200.00000 9000.00]| |
FIELD WELDING I I |
0043 711-96800 154.000 EACH | 7.45000 1147.30] |
STUD SHEAR CONNECTORS I I |
0044 713-51820 LUMP |  30000.00000 30000.00] |
TEMPORARY SUPPORT ,STRUCTURE NO. 2255C | I |
EBL | | |
0045 713-51820 LUMP |  28000.00000 28000.00] |
TEMPORARY SUPPORT ,STRUCTURE NO. 2319E | I |
NBL I | |
0046 715-05407 150.000 LFT | 19.00000 2850.00] |
| | |

PIPE, END BENT DRAIN, 6 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 421 -4
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 1,137,878.90 ROUTE : 65
CALL ORDER : 421 CONTRACT ID : B -28849-B COUNTIES : NEWTON LAPORTE
LETTING DATE : 11/15/06 10:00 AM DISTRICT : LAPORTE DISTRICT PORTER
SET-ASIDE :
IC 1 ) 35-1817530 1C ) 1C )
IPIONEER ASSOCIATES, INC. I |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0047 724-03276 120.000 LFT | 116.00000 13920.00] |
EXPANSION JOINT SEALING SYSTEM I I |
0048 801-06207 26069.000 LFT | 0.94000 24504 .86] |
TEMPORARY PAVEMENT MARKING, REMOVABLE, | I |
4 IN. | | |
0049 801-06640 46.000 EACH | 61.00000 2806.00] |
CONSTRUCTION SIGN, A I I |
0050 801-06710 128.000 DAY | 75.00000 9600.00]| |
FLASHING ARROW SIGN I | |
0051 801-06775 LUMP |  42000.00000 42000.00] |
MAINTAINING TRAFFIC ,STRUCTURE NO. I I |
2255C EBL I I |
0052 801-06775 LUMP |  31000.00000 31000.00] |
MAINTAINING TRAFFIC ,STRUCTURE NO. I I |
2319E NBL I I |
0053 801-06775 LUMP |  24000.00000 24000.00] |
MAINTAINING TRAFFIC ,STRUCTURE NO. 2458 | I I
0054 801-08400 510.000 LFT | 38.00000 19380.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 1 I I |
0055 801-08507 1590.000 LFT | 5600000 89040.00] |
TEMPORARY TRAFFIC BARRIER, TYPE 1, I | |
ANCHORED I | |
0056 801-09133 4.000 EACH | 600.00000 2400.00] |
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0057 808-03631 540.000 LFT | 1.79000 966.60] |
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0058 808-03632 2479.000 LFT | 0.62000 1536.98| |
LINE, EPOXY, SOLID, YELLOW, 4 IN. I I |
0059 808-06711 890.000 LFT | 0.16000 142.40] |
LINE, PAINT, BROKEN, WHITE, 4 IN. I | |
0060 808-06713 1111.000 LFT | 0.12000 133.32] |
LINE, PAINT, SOLID, WHITE, 4 IN. I I |
0061 808-06714 802.000 LFT | 0.16000 128.32] |
LINE, PAINT, SOLID, YELLOW, 4 IN. I | |
0062 808-06716 6713.000 LFT | 0.45000 3020.85] |
LINE, REMOVE I I |
0063 808-74811 1264.000 LFT | 0.79000 998.56| |
LINE, EPOXY, BROKEN, WHITE, 5 IN. I | |
SECTION TOTALS I $ 1,118,459.18] $ | $
—————————————————————————————————————————— -
|

CONTRACT TOTALS $ 1,118,459.18] $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

ENGINEER"S ESTIMATE: $
CALL ORDER : 425
LETTING DATE : 11/15/06 10:00 AM

82,316.66
CONTRACT ID :
DISTRICT
CONTRACT TIME :
CONTRACT DESCRIPTION :

SET-ASIDE :

VENDOR RANKING :

B -29159-A
: CRAWFORDSVILLE DISTRICT
05/30/07 COMPLETION DATE

RANK VENDOR NO./NAME

1 31-1028573
2 35-1801998
3  35-1618530

CIVIL CONSTRUCTION INC
CLR, INC.
AMERICAN CONTRACTING & SERVICES

DATE : 11/28/06
PAGE : 425 -1
ROUTE : 1-70
COUNTIES : VIGO
PROJECT(S) :
TOTAL % OVER
BID LOW BID
$ 62,269.40 100.0000%
$ 118,282.00 189.9520%
$ 257,571.50 413.6406%

IC 1 ) 31-1028573
ICIVIL CONSTRUCTION
|
|
+

LINE NO /7 ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE

______________________________________________________________________ B S

SECTION 0001 BRIDGE REHABLITATION

MAINTAINING TRAFFIC
SECTION TOTALS

|
0001 105-06845 LUMP | 500.00000
CONSTRUCTION ENGINEERING |
0002 105-07039 6.000 MOs | 2343.00000
FIELD OFFICE, B |
0003 110-01001 LUMP | 8522.00000
MOBILIZATION AND DEMOBILIZATION |
0004 202-51328 LUMP | 5248.00000
PRESENT STRUCTURE, REMOVE PORTIONS |
0005 710-51864 120.000 EACH | 81.00000
FIELD DRILLED HOLE |
0006 711-04297 61.000 SQIN | 33.00000
STRUCTURAL STEEL, FIELD CUT |
0007 711-51038 LUMP | 2268.00000
STRUCTURAL STEEL |
0008 711-95290 5.300 LFT | 148.00000
FIELD WELDING |
0009 801-06640 11.000 EACH | 136.00000
CONSTRUCTION SIGN, A |
0010 801-06710 7.000 DAY | 75.00000
FLASHING ARROW SIGN |
0011 801-06775 LUMP | 17135.00000
|
I
+
|

CONTRACT TOTALS

IC 2 ) 35-1801998 IC 3 ) 35-1618530
INC ICLR, INC. |AMERICAN CONTRACTING & SERVIC
AMOUNTI UNIT PRICE AMOUNTI UNIT PRICE AMOUNT
5oo.ooI 2000.00000 zooo.ool 7000.00000 7000.00
14058.00I 1100.00000 6600.00: 1250.00000 7500.00
8522.00I 582500000 5825.00: 12000.00000 12000.00
5248.00I 11000. 00000 11000.00} 148000.00000 148000.00
9720.00I 52.00000 6240.00: 55.00000 6600.00
2013.ool 62.00000 3782.00: 55.00000 3355.00
2268.00I 56000 .00000 seooo.ooi 45000.00000 45000.00
784.40I 450.00000 2385.00: 55.00000 291.50
1496.00I 250.00000 2750.oo= 225.00000 2475.00
525.ool 100.00000 7oo.oo= 50.00000 350.00
17135.00I 21000.00000 21000 ooI 25000.00000 25000.00
62,269 40I $ 118,282 oo= $ 257,571.50
____________________ 62260401 s 11s.28.00 % 257.571.50




INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 11/28/06
PAGE : 429 -1
TOTAL % OVER
BID LOW BID

131,790.98 100.0000%
165,263.98 125.3986%
192,000.00 145.6852%

( 3 ) 35-1875662
c

RIDER & CRIDER, INC.

UNIT PRICE AMOUN
4000.00000 4000.
4800.00000 19200.
9600.00000 9600.
5760.00000 5760.

46.00000 50600.
5.00000 6000.
35.00000 7000.
2750.00000 11000.
3500.00000 3500.
3500.00000 7000.
25.00000 21550.
275.00000 550.

ENGINEER"S ESTIMATE: $  153,624.00 ROUTE : 46
CALL ORDER  : 429 CONTRACT ID : M -28817-C COUNTIES : BROWN
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
CONTRACT TIME : 05/31/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
RANK VENDOR NO./NAME
1  35-1673827 HENDERSON, H.E., INC. $
2 35-0999231 HUNT PAVING COMPANY INC $
3  35-1875662 CRIDER & CRIDER, INC. $
IC 1 ) 35-1673827 IC 2 ) 35-0999231 |
|[HENDERSON, H.E., INC. [HUNT PAVING COMPANY INC |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT]
------------------------------------------ A
SECTION 0001  GUARDRAIL MAINTENANCE
| | |
0001 105-06845 LUMP | 299280000 2992.80]| 1726.88000 1726.88|
CONSTRUCTION ENGINEERING I I |
0002 105-07038 4.000 MOS | 1890.00000 7560.00] 2404.58000 9618.32]
FIELD OFFICE, A I I |
0003 110-01001 LUMP | 7900.00000 7900.00] 11013.02000 11013.02]
MOBILIZATION AND DEMOBILIZATION I I |
0004 201-52370 LUMP | 7902.20000 7902.20]  11408.07000 11408.07]
CLEARING RIGHT OF WAY I | |
0005 203-02070 1100.000 CYS | 26.84000 29524.00] 51.45000 56595.00]
BORROW I I |
0006 205-06937 1200.000 LFT | 1.55000 1860.00] 1.70000 2040.00]
TEMPORARY SILT FENCE I | |
0007 303-01180 200.000 TON | 24.81000 4962.00] 30.64000 6128.00]
COMPACTED AGGREGATE, NO. 53 I I |
0008 601-01700 4.000 EACH | 2047 .50000 8190.00] 224495000 8979.80]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I | |
CURVED, 1 I I |
0009 601-06854 1.000 EACH | 2782.50000 2782.50] 3050.83000 3050.83|
GUARDRAIL, W-BEAM, NESTED I I |
0010 601-94689 2.000 EACH | 2504 .25000 5008.50] 2745.74000 5491.48|
GUARDRAIL END TREATMENT, 0S I I |
0011 601-99105 862.000 LFT | 16.54000 14257.48] 18.13000 15628.06]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0012 611-06497 2.000 EACH | 194 .25000 388.50] 212.98000 425_96]
| | |

MAILBOX ASSEMBLY, SINGLE

T

00

00

00

00

00

00

00

00

00

00

00

00



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 11/28/06
PAGE : 429 -2
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $  153,624.00 ROUTE : 46
CALL ORDER  : 429 CONTRACT ID : M -28817-C COUNTIES : BROWN
LETTING DATE : 11/15/06 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE :
IC 1 ) 35-1673827 IC 2 ) 35-0999231 IC 3 ) 35-1875662
|HENDERSON, H.E., INC. [HUNT PAVING COMPANY INC ICRIDER & CRIDER, INC.
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0013 621-06574 2500.000 SYS | 3.21000 8025.00] 3.11000 7775.00] 4.00000 10000.00
SODDING I I |
0014 801-06640 6.000 EACH | 630.00000 3780.00] 350.00000 2100.00] 250.00000 1500.00
CONSTRUCTION SIGN, A I I |
0015 801-06775 LUMP |  19602.00000 19602.00] 18275.16000 18275.16]  28700.00000 28700.00
MAINTAINING TRAFFIC I I |
0016 801-07215 80.000 DAY | 8400000 6720.00] 58.00000 4640.00] 70.00000 5600.00
TEMPORARY CHANGEABLE MESSAGE SIGN I I |
0017 802-07058 2.000 EACH | 168.00000 336.00] 184.20000 368.40] 220.00000 440.00
SIGN, SHEET ASSEMBLY, RELOCATE I I |
SECTION TOTALS | $ 131,790.98] $ 165,263.98]| $ 192,000.00
------------------------------------------ A
CONTRACT TOTALS | $ 131,790.98] $ 165,263 .98 $ 192,000.00




